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NAME OF WORK 

 

 

: Providing New Car Parking Sheds at Palamuru 

University Buildings. 
 

NAME AND ADDRESS OF THE 

CONTRACTOR  WHO DOWN LOADED 

THE BID DOCUMENTS. 

:  

_________________________________ 

  

_________________________________ 

  

_________________________________ 

  

_________________________________ 

 

 

_________________________________  
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PALAMURU UNIVERSITY :: MAHABUBNAGAR 
HIGHER EDUCATION DEPARTMENT 

GOVERNMENT OF TELANGANA 
 

 * * *  
NOTICE INVITING TENDERS (NIT) 

 

“e” NIT No.198/Admn./PU/2023, Dated 12-09-2023. 
 

 

Tenders for the work mentioned below are invited from 
the Contractors / Contracting firms registered with 

Government of Telangana. 
 

1) Name of the work : Providing New Car Parking Sheds at 
Palamuru University Buildings. 

2) Estimate Amount of work put to tender : Rs. 59,37,734/- 

3) Period of completion of work : 30 Days  

4) Form of contract/class of contractor 
eligible 

: Class III Civil and above (Registration 
from Govt. of Telangana / CPWD  

5) E.M.D to be paid by a way of 
Online payment in favour of “The 
Registrar Palamuru University”, 
obtained from nationalized bank 
or any scheduled commercial 
bank. 

: 1,00,000/- 

6) The tenderer shall online payment 
towards Processing fee  by a way of 
Online Payment to  

The Registrar Palamuru University 
A/c 32844227389,  

IFSC: SBIN0016375,  

State Bank of india, Ganeshnagar, 
Mahabubanga 

in favour of   “The Registrar Palamuru 
University” payable at Mahabubnagar. 

 

 Rs.10,000/- (Rupees Ten Thousand 
only) 

7) Date and time for issue of tenders 
documents 

:      13-09-2023  @  10.00 AM 

8) Last date and time for submission of 
tenders 

:      27-09-2023  @   3 .00 P.M 

9) Date and time of opening of tenders  :      27-09-2023  @   3 .01 P.M 

. 
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Submission of original hard copies of the uploaded scanned copies of DD/BG towards 

EMD by participating bidders to the tender inviting authority before the opening of the 

price bid is dispensed forthwith. 

2. a) The bidders need to contact the Registrar, Palamuru University, 
Mahabubnagar, Telangana State - 509001for information on e-procurement. 

 
b) The bidders need to register on the electronic procurement market place of 
Government of Telangana that is www.eprocurement.gov.in. On registration 
on the e-procurement market place they will be provided with a user ID and 
password by the system using which they can submit their bids on line.  
 
c) While registering on the e-procurement market place, bidders need to scan 
and upload the required documents as per the tender requirements on to their 
profile. 
 
d) Such uploaded documents need to be attached to the tender while 
submitting the bids 
 
The e-procurement market place provides an online self-service registration 
facility to such of the contractors who are already registered with respective 
participating departments for supply of specified goods and services. As an 
incentive for early registration, basic registration by suppliers, that allows them 
to participate in the e-procurement process, shall be enabled on the                      
e-procurement market place without levy of any registration or subscription 
fee up to 31st March 2003 or such later date as may be decided by the 
steering committee. However the e-procurement market place may levy 
charges for such value added services as may be decided by the steering on 
the e-procurement as laid down in the G.O.Ms.No.2, Information Technology 
and Communication department dated 15-01-03. 
 

3. The Technical bid evaluation of the Tenderer’s will be done on the 
certificates/documents uploaded through online only towards qualification 
criteria furnished by them. 

 
4. The bidders should furnish hard copies of the uploaded documents.  
 
5. The tenderers shall be required to furnish a declaration in online stating that 

the soft copies uploaded by them are genuine.  Any incorrectness / deviations 
noticed will be viewed seriously and apart from canceling the work duly 
forfeiting the EMD, Criminal action will be initiated including suspension of 
business. 

 
6. The successful (L1) tenderer shall furnish the original hard copies of all the 

documents / certificates / statements uploaded by them before concluding the 
Agreement. 

 
7. Eligibility criteria for opening the Price Bid:  

https://tender.eprocurement.gov.in/
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(a) Class of Contractors eligible is as given below: 
 
Eligible class of contractor  
 
 
Class III Civil and above (Registration from Govt. of Telangana / CPWD  contractor 
should produce the copies of 
 
1)        Valid Registration Certificate 

2) Valid VAT Registration Certificate 

3) Latest Income Tax returns with PAN card 

4) Turnover Certificate (Last Three Years) 

5) Previous Work Experience Certificate 

6) The Contractor or his identified Sub Contractor should possess 

required valid registration certificate (class III PH) for executing 

Water supply & Sanitary’ Engg. Works. If it is Turn- Key Job 
7) List of Technical Persons with their Qualification certificates 

8)        Valid Registration certificate of SSI Units for Fabrication works 

9)        The successful bidder has to produce the copy of insurance for  

Workers only before stating the work (barricading work only)  

 (Mandatory) 

 
 

i) Submission of original Hard Copies of the uploaded scan copies of 
 E.M.D to be paid in the Online payment in favour of “The Registrar  
 Palamuru University”. 
 
ii)  The Department shall carry out the technical bid evaluation solely 
 based on the Uploaded certificates/documents, E.M.D. to be paid through 
 the Net Banking/Debit card/ in the e- procurement System and open the 
 price bids of the responsive bidders. 
 
iv) The Department will notify the successful bidder for submission of  
 original hard copies of all uploaded documents, E.M.D. to be paid through  

the Net  Banking/RTGS/NEFT/Credit card/ Debit card/   towards EMD   
prior to entering into agreement. 

 
v) The successful bidder shall invariably furnish the original E.M.D. to be 

paid through the Net Banking/RTGS/NEFT/Credit card/ Debit card/  , 
certificates/documents of the uploaded scanned copies to the Tender 
inviting Authority before entering into agreement either personally or 
through courier or post and the receipt of the same within the stipulated 
date shall be the responsibility of the successful bidder. The Department 
will not take any responsibility for any delay in receipt/non-receipt of 
original BG towards EMD, certificates/documents from the successful 
bidder before the stipulated time. On receipt of documents, the 
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Department shall ensure the genuinity of the BG towards EMD and all 
other certificates/ documents uploaded by the bidder in e-procurement 
system in support of the qualification criteria before concluding the 
agreement. 

 
vi) if any successful bidder fails to submit the original hard copies of 

uploaded certificates/documents, BG towards EMD with in the stipulated 
time or if any variation is noticed between the uploaded documents and 
the hard copies submitted by the bidder, the successful bidder will be 
suspended from participating in the tenders on e-Procurement platform 
for a period of 3 years. The e- Procurement system would deactivate the 
user ID of such defaulting successful bidder based on the 
trigger/recommendation by the tender Inviting Authority in the system. 
Besides this, the Department shall invoke all processes of law including 
criminal prosecution of such defaulting bidder as an act of extreme 
deterrence to avoid delays in the tender process for execution of the 
development schemes taken up by the Government. The information to 
this extent may be displayed in the e-procurement platform website. 

 
8) If the lowest bidder backs out at the time of agreement, penalty of 

forfeiture of EMD will be imposed and business of the agency will be 
suspended for one year with all the Departments in A.P/Telangana in 
respect of conventional tenders also vide G.O.Ms.No. 259 of T, R&B 
(R.V) dept., dt. 6.9.2008. 

 
 

Any other details can be had from the Office of the Registrar, Palamuru 
University, Mahabubnagar, Telangana State - 509001. 
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INSTRUCTIONS TO TENDERERS 
 

A – GENERAL 
 

Name of work: Providing New Car Parking Sheds at Palamuru University  
    Buildings. 

 

 
Scope of work: 
 

Give brief description and location of work:   
 

 

b) list out Principal Components of the work 
 
c) Estimate Amount     : Rs. 59,37,734/-  
 
d) Period of completion:   (1) month (30 Days) 
 
e) SSR adopted: 2023-2024 (Govt. of Telangana State)  

       
f) Details of provisions included in the ECV put to Tender 
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The Registrar, Palamuru University, Mahabubangar, Telangana State 

invites tenders for the above work vide   

“e” NIT No.      /Admn./PU/2023, Dated 15-07-2023 

 

The tenders will be opened by the Registrar, Palamuru University, 
Mahabubnagar or his nominee at his office in the presence of tenderers or 
their authorized representatives, on the dates mentioned in NIT.  If the Office 
happens to be closed on the dates, the opening of tenders gets automatically 
postponed to the next working date, the time being unaltered, unless extended 
by a notification published in News papers or sent through Fax / telegrams to 
all those who purchased the tender documents. 

 
1.1 The successful tenderer is expected to complete the work within the 

time period specified in the NIT.  If the work is not completed within the 
stipulated time the penalty of Rs.500/- will be levied for each day of delay 
from the date of completion period. 

 
1.2 The successful (L1) tenderer shall furnish the original hard copies of all 

the documents / certificates / statements uploaded by them before 
concluding the  Agreement 

 
1.3 The successful (L1) tenderer has to enter into the Agreement within One 

week from the date of award of contract 
 
2. Firms Eligible to Tender: 

2.1 The Firms who  
i) Possess the valid registration in the class and category 

mentioned in the NIT and satisfy all the conditions therein. 
 
ii) Are not blacklisted or debarred or suspended by the 

Government for whatever the reason, prohibiting them not to 
continue in the contracting business. 

 
iii) Have complied with the eligibility criteria specified in the NIT are 

the eligible tenderers. 
 
2.2 Firms Ineligible to Tender: 

i) A retired officer of the Govt. of TS or Govt. of India executing works is 
disqualified from tendering for a period of two years from the date of 
retirement without the prior permission of the Government. 

 
ii) The Tenderer who has employed any retired officer as mentioned 

above shall be considered as an ineligible tenderer. 
 

iii) The contractor himself or any of his employees is found to be Gazetted 
Officer who retired from Government Service and had not obtained 
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permission from the Government for accepting the contractor’s 
employment within a period of 2 years from the date of his retirement. 

  
iv) The Contractor or any of his employees is found at any time after 

award of contract, to be such a person who had not obtained the 
permission of the Government as aforesaid before submission of the 
tender or engagement in the Contractor’s service. 

 
v) Contractor shall not  be eligible  to tender  for works in  the   division  /  

circle where any of his near relatives are employed in the rank of 
Assistant Engineer or Assistant Executive Engineers and above on the 
Engineering side and Divisional Accounts Officer and above on the 
administrative side.  The Contractor shall intimate the names of 
persons who are working with him in any capacity or are subsequently 
employed.  He shall also furnish a list of Gazetted /Non-Gazetted, 
State Government Employees related to him.  Failure to furnish such 
information tenderer is liable to be removed from the list of approved 
contractors and his contract is liable for cancellation. 

 
 
Note:  Near relatives include 

1. Sons, step sons, daughters, and step daughters. 
2. Son-in-law, and daughter-in-law. 
3. Brother-in-law, and sister-in-law. 
4. Brothers and Sisters. 
5. Father and Mother. 
6. Wife / Husband. 
7. Father-in-law and Mother-in-law 
8. Nephews, nieces, uncle and aunts 
9. Cousins and 
10. Any person residing with or dependent on the contractor. 
 

3. Qualification data of the Tenderers 

3.1 The tenderer shall furnish the following particulars in the formats enclosed, 
supported by documentary evidence as specified in the formats. 

 
a) Check slip to accompany the tender (in Annexure-I). 
 
b) Attested copies of documents relating to the Registration of the firm, 

Registration as Civil Contractor, Partnership deed, Articles of Association, 
Value Added Tax(VAT) / Registration, PAN card along with proof of having 
a copy of latest Income Tax returns submitted along with proof of receipt 
etc., 

 
Note: The Partnership firms, which are registered as Contractors shall intimate the 
change in partnership deed, if any, as per GO Ms No.58, I & CAD, dt.23.4.2002 
within one month of such change. Failure to notify the change to the registration 
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authority in time will entail the firms to forfeit their registration and their tender will be 
rejected.  The intimation of change of partners if any and the acceptance by the 
Registration authority may be enclosed. 

 
 
3.2 Tenders from Joint Ventures are not acceptable unless specifically stated 

otherwise. 
 
3.3 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID 

(a) Class of Contractors eligible is as given below: 
 
 
 
Eligible class of contractor :  
 
Class III Civil and above (Registration from Govt. of Telangana / CPWD 

 
a)  To pay EMD through the Net Banking/RTGS/NEFT/Credit card/ 

Debit card in favour of Registrar Palamuru University BG should 
be valid for a period of three month from date on NIT. 

 
b) The bidder shall mandatorily pay the transaction fee through electronic  
     payment gateway.  

 
 

c) To furnish copy of PAN card and copy of latest income tax returns 
submitted along with proof of receipt.  

 
d) The bidder should produce copy of the Value Added Tax (VAT) 

Registration with commercial tax department along with the bid. 
 

e) Availability of key personnel in statement VI. 
 

f) Information regarding any litigation, with Government during the last 
five years, in which the Tenderer is involved in (Statement - VII) 

 
g) The tenderers shall be required to furnish a declaration in online stating 

that the soft copies uploaded by them are genuine. Any incorrectness / 
deviations noticed will be viewed seriously and apart from cancelling 
the work duly forfeiting the EMD, Criminal action will be initiated 
including suspension of business. 

 
The bidder shall sign on all the statements, documents, certificates 
uploaded by him owning responsibility for their correctness/authenticity 

  
3.4 Even though the tenderers meet the above qualifying criteria, they are liable 

to be disqualified / debarred / suspended / blacklisted if they have 
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◼ Furnished false / fabricated particulars in the forms, statements and 

/annexures submitted in proof of the qualification requirements and/or  
◼ Not turned up for entering into agreement, when called upon. 
◼ Record of poor progress such as abandoning the work, not properly 

completing the contract, inordinate delays in completion, litigation 
history or financial failures etc. and/or  

 
◼ Participated in the previous bidding for the same work and had quoted 

unreasonably high tender percentage and  
 

◼ Even while execution of the work, if found that the work was awarded 
to the Contractor based on false / fake certificates of experience, the 
Contractor will be blacklisted and work will be taken over invoking 
clause 61 of PS to APSS. 

 
3.5 Tenders with an excess of above 5% of the estimated contract value (As per 

G.O. Ms. No 243, T,R&B(R.I) Dept., dated 8-3-2007) shall summarily be rejected. 
 
3.6 For tenders up to 25% less than the estimated contract value of work, no 

additional security deposit is required.  But for tenders less than 25% of the 
estimated Contract Value of work, the difference between the tendered 
amount and 75% of the estimated contract value, shall be paid by the 
tenderer along with tenders as an additional security to fulfill the contract 
through a through the Net Banking/RTGS/NEFT/Credit card/ Debit card/  
in favour of Registrar Palamuru University in the prescribed format valid till 
completion of the work in all respects 

 
3.7 a) If the percentage quoted by a tenderer is found to be either abnormally 

high or with in the permissible ceiling limits prescribed but under 
collusion or due to unethical practices adopted at the time of tendering 
process, such tenders shall be rejected. 

 
b)      A tenderer submitting a Tender which the tender accepting authority  

considers excessive and or indicative of insufficient knowledge of 
current prices or definite attempt of profiteering will render himself 
liable to be debarred permanently from tendering or for such period as 
the tender accepting authority may decide.  The tenderer overall 
percentage should be based on the controlled prices for the materials, 
if any, fixed by the Government or the reasonable prices permissible 
for the tenderer to charge a private purchaser under the provisions of 
clause-6 of the hoarding and profiteering prevention ordinance of 1943 
as amended from time to time and on similar principle in regard to 
labour supervision on the construction. 

 
 
4. One Tender per Tenderer: 
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4.1 Each Tenderer shall submit only one Tender for the work.  A Tenderer who 
submits more than one Tender will cause disqualification of all the Tenders 
submitted by the Tenderer. 

 
5. Cost of Tendering 

5.1 The Tenderer shall bear all costs associated with the preparation and 
submission of his Tender and the tender inviting authority will in no case be 
responsible and liable for those costs. 

 
6. Site Visit. 

6.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit 
and examine the Site of Work and its surroundings and obtain all information 
that may be necessary for preparing the Tender for entering into a contract, 
for construction of the work.  The costs of visiting the site shall be at the 
Tenderer’s own expense. 
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B.    TENDER DOCUMENT 

 
7. Contents of Tender document. 

7.1 One set of Tender document, comprises of the following: 
 
   1) Notice Inviting Tenders (NIT) 

2) Instruction to Tenderers 
3) Forms of Tender and qualification information  
4)  Conditions of Contract. 
5) Specifications. 
6) Drawings. 
7)  Forms of Securities. i.e., EMD, Additional Security etc. 
8)   Bill of Quantities and Price bid. 
 

8. Clarification on Tender Documents 

8.1 A prospective Tenderer requiring any clarification on Tender documents may 
contact the Tender Inviting Officer at the address indicated in the NIT. The 
Tender Inviting Officer will also respond to any request for clarification, 
received through post. 

 
 
 
 
9. Amendment to Tender Documents 

9.1 Before the last date for submission of Tenders, the Tender Inviting Officer 
may modify any of the Contents of the Tender Notice, Tender documents by 
issuing amendment / Addendum. 

 
9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be 

part of the Tender Document and it shall either be communicated in writing to 
all the purchasers of the Tender documents or notified in the News Papers in 
which NIT was published. 

 
9.3 To give prospective Tenderers reasonable time to take an addendum into 

account in preparing their bids, the Tender Inviting Officer may extend if 
necessary, the last date for submission of tenders. 

 
 
 
 
 
 
 
 
 



 

 

 
Tenderer                                                                     16                              Registrar 
                                                                                                             Palamuru University. 

D:\1. Original Desktop\e-Tender\Contruction of Parking Sheds\Car Parking Sheds in Palamuru University..doc 

C. PREPARATION OF TENDERS 
 
 
10. Language of the Tender. 

10.1 All documents relating to the tender shall be in the English Language only. 
 

11. Documents comprising of the Tender. 

11.1 The bidders who are desirous of participating in e-procurement shall submit 
their technical bids, price bids etc., in the standard proscribed in the tender 
documents, displayed at e market place. The bidders should upload the 
scanned copies of all the relevant certificates, documents etc., in the e market 
place in support of their technical bids. The bidders shall sign on  all the 
statements, documents, certificates, uploaded by him, owning 
responsibility for their correctness/authenticity. 

 
The technical bid evaluation of the tenderers will be done on the certificates / 
documents uploaded through online only towards qualification criteria 
furnished by them. 
 
The technical bids will be opened online by the Registrar / Registrar Nominee 
of Palamuru University at the time and date as specified in the tender 
documents. All the statements, documents, certificates, DD uploaded by the 
tenderers will be down loaded for technical evaluation. The clarifications, 
particulars if any required from the bidders will be obtained or in the 
conventional method by addressing the bidders. The technical bids will be 
evaluated against the specified parameters/ criteria, same as in the case of 
conventional tenders and the technically qualified bidders will be identified. 
The result of technical bid evaluation will be displayed on the e market place, 
which can be seen by all the bidders who participated in the tenders. 

 
 

12. Bid Offer: 

12.1 Bill of Quantities called Schedule “A” and the bid offer accompanies the 
tender document as Volume - II.  It shall be explicitly understood that the 
tender inviting officer does not accept any responsibility for the correctness or 
completeness of this schedule ‘A’ and this schedule ‘A’ is liable to alterations 
by omissions, deductions or additions at the discretion of the Executive 
Engineer or as set forth in the conditions of the contract. The Schedule “A” 
shall contain the items of work indicated as part - I and LS provisions as part–
II. The percentage quoted by the contractor shall be applicable only to part –I. 
However, the provisions contained in the part –II will be operable basing on 
the conditions provided in the tender document. The tenderers will have to 
state clearly their willingness to execute the work at certain specific 
percentage of excess or less or at par of the ECV indicated in Part - I at the 
space provided therein in Schedule ‘A’. The L.S amounts indicated in part - II 
are maximum reimbursable amounts. The tenderer should however quote his 
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lump sum tender based on this schedule of quantities.  He should quote his 
offer as an overall tender percentage. The over all tender percentage should 
be written both in words and figures. The bid offers i.e., percentage shall be 
written both in figures and words legibly and free from erasures, over writings 
or corrections of figures. Corrections where unavoidable should be made by 
crossing out, and rewriting duly initializing with date. 

 
12.2 The Schedule - A (or price bid) contains not only the quantities but also the 

rates worked out by the department and the amount for each item and total 
value of the estimated contract.  The tenderer should workout his own rates 
keeping in view the work, site conditions and quote his overall tender 
percentage with which he intends to execute the work. 

 
12.3 The bid offer shall be for the whole work and not for individual items / part of 

the work. 
 
12.4 All duties, taxes, and other levies payable by the contractor as per State / 

Central Government rules, shall be included in the tender percentage quoted 
by the tenderer, however keeping in view the maximum reimbursable 
amounts specified in Part - II of price bid. 

 
12.5 The tendered contract amount as computed based on overall tender 

percentage is subject to variation during the performance of the Contract in 
accordance with variation in quantities etc. 

 
12.6 Charges payable to TS  Technology Services, Hyderabad 

The service charges payable to TS Technology Service, are as indicated 
below. 
 
The participating bidders will pay transaction fee @ 0.03% of ECV(Estimated 
contract value) + 18% Service tax on 0.03% of ECV i.e ______________  
(The ceiling amount of Transaction fee for works costing ECV upto Rs 50.00 
Crores is Rs 10,000.00 and for works costing with ECV above Rs 50.00 
Crores, the ceiling amount of transaction fee is Rs 25,000.00) All the 
tenderers have to pay the above non-refundable service charge through 
electronic payment gateway on e-Procurement platform.  Service tax as levied 
by the GOI on transaction fee; electronic payment gateway charges are to be 
borne by the bidders. 
 
Charges payable to TSTS 
 
The Successful bidder will pay further fee @ 0.04% of ECV (Estimated 
contract value) i.e    Rs  _____________  payable to Managing Director, 
TSTS to create a eProcurement fund to be administered by TSTS.  (The 
ceiling amount of Transaction fee for works costing ECV upto Rs 50.00 
Crores is Rs 10,000.00 and for works costing with ECV above Rs 50.00 
Crores, the ceiling amount of transaction fee is Rs 25,000.00).The above fee 
is payable by the successful bidder through a D.D. drawn in favour of  
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Managing Director, TSTS, Hyderabad at the time of conclusion of the 
agreement. The said DD shall be sent to Managing Director, TSTS by the 
DISTRICT R&B OFFICER who is entering into agreement with the successful 
bidder. 
 

13. Validity of Tenders: 

13.1 Tenders shall remain valid for a period of not less than three months from the 
last date for receipt of Tender specified in NIT.   

 
13.2 During the above-mentioned period no plea by the tenderer for any sort of 

modification of the tender based upon or arising out of any alleged 
misunderstanding or misconceptions or mistake or for any reason will be 
entertained. 

 
13.3 In exceptional circumstances, prior to expiry of the original time limit, the 

Tender Inviting Officer may request the bidders to extend the period of validity 
for a specified additional period.  Such request to the Tenderers shall be 
made in writing. A Tenderer may refuse the request without forfeiting his 
E.M.D. A tenderer agreeing to the request will not be permitted to modify his 
Tender, but will be required to extend the validity of his E.M.D for a period of 
the extension. 

 
14. Earnest Money Deposit 

The Tenderer shall furnish, Earnest Money Deposit of Rs.1,00,000/- (Rupees 
One Lakh only) by online only in the payment gateway of TS e-Procurement . 
Xerox copy of the EMD is to be scanned and uploaded along with the Bid. 

14.1 BG furnished towards EMD for issue of tender schedules shall be valid for a 
period of six months from the date of tender notice. 

 
14.2 The EMD of Tenderers will be returned no sooner the tenders are finalised or 

end date of the Tender validity period whichever is earlier. 
 
14.3 The earnest money deposited by the successful tenderer will not carry any 

interest and it will be dealt with as provided in the conditions stipulated in the 
tender.  The E.M.D. given in the form of online, shall be valid for the duration 
of contract period plus defect liability period of two years and in case any valid 
extension of contract period is granted, the validity of BG shall also be 
extended for the corresponding period.  The Bank Guarantee on Nationalised 
Bank/Scheduled Commercial Bank furnished by the tenderer towards 
additional security amount shall be valid till the work is completed in all 
respects. 

 
 
 
 
14.4 The E.M.D. shall be forfeited. 
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(a) if the Tenderer withdraws the Tender during the validity period of 
Tender. 

(b) in the case of a successful Tenderer, if he fails to sign the Agreement 
for whatever the reason. 

 
14.5 In consideration of the Executive Engineer / Superintending Engineer /Chief 

Engineer /Commissionerate of Tenders undertaking to investigate and to take 
into account each tender and in consideration of the work thereby involved, all 
earnest monies deposited by the tenderer will be forfeited to the Government 
in the event of such tenderer either modifying or with-drawing his tender at his 
instance within the said validity period of three months. 

 
 
15. Signing of Tenders 

15.1 If the tender is made by an individual, it shall be signed with his full name and 
his address shall be given. If it is made by a firm, it shall be signed with the 
co-partnership name by a member of the firm, who shall also sign his own 
name, and the name and address of each member of the firm shall be given, 
if the tender is made by a corporation it shall be signed by a duly authorized 
officer who shall produce with his tender satisfactory evidence of his 
authorisation.  Such tendering corporation may be required before the 
contract is executed, to furnish evidence of its corporate existence. Tenders 
signed on behalf of G.P.A holder will be rejected. 

 
15.2 The tender shall contain no alterations or additions, except those to comply 

with instructions issued by the tender inviting officer, or as necessary to 
correct errors made by the tenderer, in which case all such corrections shall 
be initialised by the person signing the tender. 

 
15.3 No alteration which is made by the tenderer in the contract form, the 

conditions of the contract, the drawings, specifications or statements / formats 
or quantities accompanying the same will be recognised, and, if any such 
alterations are made the tender will be void. 
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D. SUBMISSION OF TENDERS. 

16. Submission of Tenders : 

16.1 The tenderer shall invariably ensure that the following are uploaded online. 
*a) Copy of Contractors valid Registration under appropriate class in (CPWD / 
 TSEWIDC) Department Government of Telangana          (Mandatory) 
*b) Copy of PAN card/Proof of evidence with latest income tax returns.  
          (Mandatory) 
*c) Copy of GST (Goods Service Tax)  (Mandatory)  
*d) DD towards EMD      (Mandatory) 
*e) The Contractor or his identified Sub Contractor should possess required valid 
 registration certificate (class III PH) for executing Water supply & Sanitary’ 
 Engg. Works. If it is Turn- Key Job       
 (Mandatory). 
*f)  Declaration towards Genuineness of the certificates   (Mandatory) 
*g) Availability of key technical personnel in statement VI along with consent 
 letter and his appointment letter.             
 (Optional) 
 
I) The successful bidder has to produce the copy of insurance for workers only 
    before stating the work (barricading work only)                     (Mandatory) 
 
Note: a) If the conditions of the NIT are not fulfilled or not uploaded the set of relevant 
documents by the tenderer, the tenders quoted on “e’Procurement plat form”/as per 
CTN will be rejected. 
 
          b) The successful bidder has to submit the Hard copies of the above   
documents within 48 Hours from the date of opening the bid failing which the second 
lowest bidder will be considered as (L1)  
 
          c) If the bidder is found to be lowest he has to submit the Clearance Certificate 

at the time concluding the Agreement. 
 

The Bid evaluation of the Tenderers will be done on the certificates / 
documents uploaded through online only towards qualification criteria finished 
by them. 
 

17. Last date / time for submission of the tenders. 

17.1 Tenders must be submitted not later than the date and time specified in NIT. 
In the event of the specified date / time for the submission of bids declared as 
holiday, the bids will be received on the next working day. 

 
17.2 The Executive Engineer may extend the dates for issue and receipt of 

Tenders by issuing an amendment in which case all rights and obligations of 
the Executive Engineer and the Tenderers will remain same as previously. 

 
 
18. Late tenders 
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18.1 Any tender received after the last date / time prescribed in NIT will be 
summarily rejected. 

 
19. Modification to the tender 

19.1 No tender shall be modified after the last date / time of submission of tenders. 
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E. TENDER OPENING AND EVALUATION 
 
20.  Tender opening 

20.1 The tenderers or their authorised representatives can be present at the time 
of opening of the tenders.  Either the tenderer himself or one of his 
representative with proper authorisation only will be allowed at the time of 
tender opening.  If any of the tenderer is not present at the time of opening of 
tenders, the tender opening authority will, on opening the tender of the 
absentee tenderer, reads out and record the deficiencies if any, which shall be 
binding on the tenderer. 

 
20.2 The technical bid containing qualification requirements as per Annexure : I & II 

and statement I to VII will be evaluated by the tender opening authority and 
the minutes are recorded which will be signed by the tender opening authority 
as well as tenderers or their authorised representatives present. 

 
21.  Clarification on the Bid 

21.1 The tender opening authority may call upon any tenderer for clarification on 
the statements, documentary proof relating to the Bid.  The request for 
clarification and response thereto shall be in writing and it shall be only on the 
qualification information furnished by the tenderer.  The clarification called for 
from the tenderers shall be furnished within the stipulated time, which shall 
not be more than a week. 

 
21.2 The tenderer if so desirous, shall agree in writing to furnish the clarification 

called for within the stipulated time and, for disqualification and rejection of his 
tender in the event of failure to do so. 

 
22. Examination of Bids and determination of responsiveness 

22.1 The Executive Engineer will evaluate whether each tenderer is satisfying the 
eligibility criteria prescribed in the tender document and declares them as a 
qualified tenderer. 

 

22.2 If the Bid of a tenderer is not satisfying any of the eligibility criteria it will be 
rejected by the Executive the tender accepting authority.. 

 
22.3 If any alteration is made by the tenderer in the tender documents, the 

conditions of the contract, the drawings, specifications or statements / formats 
or quantities the tender will be rejected. 

 

23. Bid opening 

23.1 Only the Bids of qualified tenderers whose Bids are found satisfying the 
eligibility criteria shall be opened in the presence of the qualified tenderers or 
their authorised representatives present on the date and time fixed.  The bid 
offers are read out and minutes recorded and the signatures of the tenderers 
present are taken in the minutes. 
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23.2 Tenders shall be scrutinised in accordance with the conditions stipulated in 

the Tender document. In case of any discrepancy of non-adherence 
conditions the tender accepting authority shall communicate the same which 
will be binding both on the tender opening authority and the tenderer.  In case 
of any ambiguity, the decision taken by the tender accepting authority on 
tenders shall be final. 

 
24. Evaluation and comparison of Bids 

24.1 The Executive Engineer will evaluate and compare the Bids of all the qualified 
tenderers. 

 
24.2 Selection of tenderer among the lowest and equally quoted tenderers will be 

in the following orders: 
a) The tenderer whose bid capacity is higher will be selected. 
b) In case the bid capacity is also same the tenderer whose annual 

turnover is more will be preferred. 
c) Even if the criteria incidentally become the same, the turnover on 

similar works and thereafter machinery available for the work and then 
the clean track record will be considered for selection. 

 

25. Discrepancy in tender percentage quoted. 

25.1 In case of any discrepancy between the overall tender percentage quoted in 
words and figures, the percentage quoted in words shall prevail.  In case the 
tenderer has quoted overall tender percentage only in words and not in 
figures or vice versa, such tender shall be treated as incomplete and rejected. 

 

26. Process to be confidential. 

26.1 Information relating to the examination, clarification, evaluation and 
comparison of tenders and recommendations for the award of a contract shall 
not be disclosed to tenderers or any other persons not officially concerned 
with such process until the award to the successful tenderer has been 
announced by the tender accepting authority.  Any effort by a tenderer to 
influence the processing of tenders or award decisions may result in the 
rejection of his tender. 

 
26.2 No Tenderer shall contact the Executive Engineer or any authority concerned 

with finalisation of tenders on any matter relating to its Tender from the time of 
the Tender opening to the time the Contract is awarded. If the Tenderer 
wishes to bring additional information to the notice of the Executive Engineer, 
it should do so in writing. 

 

26.3 Before recommending / accepting the tender, the tender recommending / 
accepting authority shall verify the correctness of certificates submitted to 
meet the eligibility criteria and specifically experience.  The authenticated 
agreements of previous works executed by the lowest tenderer shall be called 
for. 
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F. AWARD OF CONTRACT 
 
27. Award Criteria 

27.1 The Registrar Palamuru University will award or recommend to the competent 
tender accepting authority for award of the contract to the tenderer who is 
found technically qualified as per the tender conditions and whose Bid is 
lowest.  

 
27.2 The tender accepting authority reserves the right to accept or reject any 

tender or all tenders and to cancel the tendering process, at any time prior to 
the award of contract, without thereby incurring any liability to the affected 
tenderer or tenderers or any obligation to inform the affected tenderer or 
tenderers of the reasons for such action. 

 
28. Notification of award and signing of agreement 

28.1 The Tenderer whose Tender has been accepted will be notified of the award 
of the work by the Registrar, Palamuru University, prior to expiration of the 
Tender validity period by registered letter. This letter (hereinafter and in the 
Conditions of Contract called “Letter of Acceptance”) will indicate the sum that 
the Government will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the “Contract Amount”). 

 
28.2 When a tender is to be accepted the concerned tenderer shall attend the 

office of the Executive Engineer concerned on the date fixed in the Letter of 
acceptance. Upon intimation being given by the Executive Engineer, of 
acceptance of his tender, the tenderers shall make payment of the balance 
E.M.D., and additional security deposit wherever needed by way of Demand 
Draft obtained from a Nationalised Bank with a validity period of months, and 
sign an agreement in the form prescribed by the department for the due 
fulfillment of the contract. Failure to attend the Executive Engineer’s office on 
the date fixed, in the written intimation, to enter into the required agreement 
shall entail forfeiture of the Earnest Money deposited.  The written agreement 
to be entered into between the contractor and the Government shall be the 
foundation of the rights and obligations of both the parties and the contract 
shall not be deemed to be complete until the agreement has first been signed 
by the contractor and then by the proper officer authorised to enter into 
contract on behalf of the Government. 

 
28.3 The successful tenderer has to sign an agreement within a period of 1 Month 

from the date of receipt of communication of acceptance of his tender.  On 
failure to do so his tender will be cancelled duly forfeiting the E.M.D., paid by 
him without issuing any further notice and action will be initiated for black 
listing the tenderer. 

29. Corrupt or fraudulent practices 
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29.1 The Government require that the bidders / suppliers / contractors under 
Government financed contracts, observe the highest standard of ethics during 
the procurement and execution of such contracts.  In pursuance of this policy, 
the Government 

 
(a) define for the purposes of the provision, the terms set forth below as 

follows: 

(i) “corrupt practices” means the offering, giving, receiving or soliciting of 
any thing of value to influence the action of a Government official in 
procurement process or in contract execution: and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 
detriment of the Government and includes collusive practice among 
Tenderers (prior to or after Tender submission) designed to establish in 
Tender prices at artificial non-competitive levels and to deprive the 
Government of the benefits of free and open competition. 

 
(b) Will reject a proposal for award if it determines that the tenderer 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of 

time, if at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing a Government 
contract. 

 
(d) Further more, tenderers shall be aware of the provisions stated in the 

general conditions of contract. 
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QUALIFICATION INFORMATION 
Annexure –I 

CHECKLIST TO ACOMPANY THE TENDER 

 

S.N
o 

Description 
Submitted 

Yes/No  

Page No. 
(see Note 

below) 

1 2 3 4 

1 Copy of Contractors valid Registration under 
appropriate Class with Government of Telangana.  

 

Yes / No  

2 Copy of PAN card along with proof of having a copy 
of latest income tax returns submitted along with 
proof of receipt. 

Yes / No  

3 Copy of GST (Goods and Services Tax)    Yes / No  

4 Availability of key personnel in statement VI.    Yes / No  

5 Litigation history in statement –VII Yes / No  

6 DD towards EMD.  Yes / No  

7 Online Transaction Fee Yes/No  

8 Declaration towards the genuineness of the 
certificates 

Yes / No  

9 List of Certificates enclosed 

 

Yes / No  

 

 

10 The Contractor or his identified Sub contractor 
should possess required valid registration 
certificate(class III PH) for executing Water supply & 
Sanitary Engg. Works along with his Consent Letter 
 

Yes / No  

 

 

 
Notes:- 

 
1) All the statements copies of the certificates, documents etc., enclosed to the 

Technical bid shall be given page numbers on the right corner of each 
certificate, which will be indicated in column (4) against each item.  The 
statements furnished shall be in the formats appended to the tender 
document. 

 
2) The information shall be filled-in by the Tenderer in the checklist and 

statements VI & VII, and shall be enclosed to the Technical bid for the 
purposes of verification as well as evaluation of the tenderer’s Compliance to 
the qualification criteria as provided in the Tender document. All the 
Certificates, documents, statements as per check-list shall be submitted by 
the tenderer. 
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3) The bidder shall sign all the statements/documents/certificates uploaded by 
him owing responsibility for their correctness/authenticity. 

 
 

The successful (L1) tenderer shall furnish the original hard copies of all 
the documents / certificates / statements uploaded by them before concluding 
the Agreement 

 
 

DECLARATION 
 

I / WE ……………………………………………………………….  have gone 
through carefully all the Tender conditions and solemnly declare that  the certificates 
or the documents uploaded by me/us are genuine and I/We will abide by any penal 
action such as disqualification or black listing or determination of contract or any 
other action deemed fit, taken by, the Department against us, if it is found that the 
statements, documents, certificates produced by me/us are  false/fabricated. 

 
I / WE hereby declare that, I / WE have not been blacklisted / debarred / 

Suspended / demoted in any department in Telnangana or in any State due to any 
reasons. 
 
 
 

Signature of the Tenderer 
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 STATEMENT - VI 

 
 

Availability of Key Personnel 

Qualification and experience of Key Personnel proposed to be deployed for 
execution of the Contract. 

 

Sl. 
No 

Name Designation Qualification 
Total 

Experience 
Working with the 
Tenderer since. 

1 2 3 4 5 6 

      

 

Signature of the Tenderer 

 
STATEMENT - VII 

Information on litigation history in which Tenderer is the Petitioner. 

S. 
No 

Case No. / 
Year 

Court 
where filed. 

Subject Matter / 
Prayer in the case. 

Respondents 
i.e., SE / CE 

Present Stage. 

1 2 3 4 5 6 

      

 

 

 

 

Signature of the Tenderer 
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CONDITIONS OF CONTRACT 

TENDER 
Date: …………… 

To  
The Registrar 
Palamuru University, 
Mahabubangar, TS. 
 
Sir, 
 I / We do hereby tender and if this tender be accepted, under take to execute 
the following work viz ……………..……………..……………..………..  as shown in the 
drawings and described in the specifications deposited in the office of the Registrar 
Palamuru University ___________________________________________________  
with such  variations by way of alterations or additions to, and omissions from the 
said works and method of payment as provided for in the “conditions of the contract” 
for the sum of Rupees 
……………………………………………………………………………… or such other 
sum as may be arrived under the clause of the standard preliminary specifications 
relating to “Payment on lump-sum basis or by final measurement at unit rates” 
 

I/WE have also quoted percentage excess or less on E.C.V., in Schedule ‘A’ 
Part-I, annexed (in words and figures) for which I/We agree to execute the 
work when the lumpsum payment under the terms of the agreement is varied 
by payment on measurement quantities. 
 
I/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’     
Part – I both in words & figures. In case of any discrepancy between the 
Percentage excess or less on E.C.V., in words and figures, the rates quoted 
words only shall prevail. 
 
I/WE agreed to keep the offer in this tender valid a period of Three month(s) 
mentioned in the tender notice and not to modify the whole or any part of it for 
any reason within above period.  If the tender is withdrawn by me/us for any 
reasons whatsoever, the earnest money paid by me/us will be forfeited to 
Government 
 
I/WE hereby distinctly and expressly, declare and acknowledge that, before 
the submission of my/our tender I/We have carefully followed the instructions 
in the tender notice and have read the A.P.S.S. and the preliminary 
specifications therein and the A.P.S.S. addenda volume and that I/We have 
made such examination of the contract documents and the plans, 
specifications and quantities and of the location where the said work is to be 
done, and such investigation of the work required to be done, and in regard to 
the material required to be furnished as to enable me/us to thoroughly 
understand the intention of same and the requirements, covenants, 
agreements, stipulations and restrictions contained in the contract, and in the 
said plans and specifications and distinctly agree that I/We will not hereafter 
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make any claim or demand upon the Government based upon or arising out 
of any alleged misunderstanding or misconception /or mistake on my/or our 
part of the said requirement, covenants, agreements, stipulations, restrictions 
and conditions. 
 
I / WE enclosed to my/our application for tender schedule a crossed demand 
draft 
(No…………………………………………………………………………..dated:…
………………..) for Rs: ……………………………………………..as earnest 
money not to bear interest. 
 
I / WE shall not assign the contractor or sublet any portion of the same.  In 
case if it becomes necessary such subletting with the permission of the 
Executive Engineer shall be limited to (1) Labour contract, (2) Material 
contract, (3) Transport contract and (4) Engaging specialists for special item 
of work enjoined in A.P.S.S. 
 
IF MY / OUR tender is not accepted the sum shall be returned to me/us on 
application when intimation is sent to me/us of rejection or at the expiration of 
three months from last date of receipt of this tender, whichever is earlier. If 
my/our tender is accepted the earnest money shall be retained by the 
Government as security for the due fulfillment of this contract. If upon written 
intimation to me/us by the Registrar’s Office, I/We fail to attend the said office 
on the date herein fixed or if upon intimation being given to me/us by the 
Executive /Executive Engineer or acceptance of my/our tender, and if I/We fail 
to make the additional security deposit or to enter into the required agreement 
as defined in condition-3 of the tender notice, then I/We agree the forfeiture of 
the earnest money.  Any notice required to be served on me/us here under 
shall be sufficiently served on me/us if delivered to me/us hereunder shall be 
sufficiently served on me/us if delivered to me/us personally or forwarded to 
me/us by post to (registered or ordinary) or left at my/our address given 
herein.  Such notice shall if sent by post be deemed to have been served on 
me/us at the time when in due course of post it would be delivered at the 
address to which it is sent. 
 
I/WE fully understand that the written agreement to be entered into between 
me/us and Government shall be the foundation of the rights of the both the 
parties and the contract shall not be deemed to be complete until the 
agreement has first been signed by me/us and then by the proper officer 
authorised to enter into contract on behalf of Government. 
 
 
 
 
 
I AM/WE ARE professionally qualified an my/our qualifications are given 
below: 

Name Qualified 
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I/WE will employ the following technical staff for supervising the work and will 
see that one of them is always at site during working hours, personally 
checking all items of works and paint extra attention to such works as required 
special attention (eg) Reinforced concrete work. 
 

Name of members of technical 
staff proposed to be employed 

Qualification. 

 
 
 
 
 
 
 

 

 
I / WE declare that I / WE agree to recover the salaries of the technical staff 
actually engaged on the work by the department, from the work bills, if I / We 
fail to employ technical staff as per the tender condition. 

 
TENDERERS / CONTRACTOR’S CERTIFICATE. 

(1) I/WE hereby declare that I/We have perused in detail and examined closely 
the Telangana State Standard Specifications, all clauses of the preliminary 
specifications with all amendments and have either examined all the 
standards specifications or will examine all the standard specifications for 
items for which I/We tender, before I/We submit such tender and agree to be 
bound and comply with all such specifications for this agreement which I/We 
execute in the Irrigation & Command Area Development Department. 

 
(2) I/WE certify that I/We have inspected the site of the work before quoting my 

Percentage excess or less on ECV, I /We have satisfied about the quality, 
availability and transport facilities for stones sand and other materials. 

 
(3) I / WE am/are prepared to furnish detailed data in support of all my quoted 

rates, if and when called upon to do so without any reservations. 
 
(4) I / WE hereby declare that I / We will pay an additional security deposit in 

terms of conditions 3.6 of instructions to tenderers. 
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(5) I / WE hereby declare that I am / we are accepting to reject my tender in terms 
of condition 3.7 of instructions to tenderers. 

 
(6) I / WE hereby declare that I / We will not claim any price escalation. 
 
(7) I / WE hereby declare that I am / We are accepting for the defect liability 

period as 24 months instead of 6 months under clause 28 of APSS. 
 
(8) a) I / WE declare that I/WE will procure the required construction materials 

including earth and use for the work after approval of the Engineer-in-
Charge.  The responsibility for arranging and obtaining the land for 
borrowing or exploitation in any other way shall rest with me/us for the 
materials for construction, I/WE shall ensure smooth and un-interrupted 
supply of materials. 

 
b) I / WE declare that the responsibility for arranging and obtaining the land 

for disposal of spoil/soil not useful for construction purposes shall rest with 
me/us. 

 
c) I / WE declare that I / WE shall not claim any compensation or any 

payment for the land so arranged for disposal of soil and the land for 
borrow area.  My/our quoted percentage excess or less ECV., are 
inclusive of the land so arranged and I/We will hand over the land so 
arranged for disposal of soil to; the department after completion of work. 

 
d) I / WE declare that I / WE will not claim any extra amount towards any 

material used for the work other than the quoted works for respective 
schedule ‘A’ items. 

 
(9) I / WE declare that I / WE will execute the work as per the mile stone 

programme, and if I / WE fail to complete the work as per the mile stone 
programme I abide by the condition to recover liquidated damages as per the 
tender conditions. 

 
(10) I / WE declare that I / WE will abide for settlement of disputes as per the 

tender conditions. 
 
DECLARATION OF THE TENDERER. 
 
1) I/WE have not been black listed in any department in Telangana due to any 

reasons. 
2) I/WE have not been demoted to the next lower category for not filing the 

tenders after buying the tender schedules in a whole year and my/our 
registration has not been cancelled for a similar default in two consecutive 
years. 

3) I/We declare that all the Certificates/Documents uploaded by Me/US are 
Genuine.   
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4) I/WE agree to disqualify me/us for any wrong declaration in respect of the 
above and to summarily reject my/our tender. 

 
Address of the Tenderer : 
 
 
 
Phone No.:   Fax No.: 

CONTRACTOR. 
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CONDITIONS OF CONTRACT 
 

A.  GENERAL 
 
1. Interpretation: 

1.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female, and vice-versa.  Headings have no significance. Works 
have their normal meaning under the language of the contract unless 
specifically defined. The Engineers-in-charge will provide instructions 
clarifying queries about the conditions of Contract. 

 
1.2 The documents forming the Contract shall be interpreted in the following order 

of priority: 
1) Agreement 
2) Letter of Acceptance, notice to proceed with the works 
3) Contractor’s Tender (Technical bid) 
4) Conditions of contract 
5) Specifications 
6) Drawings 
7) Bill of quantities (Price-bid) 
8) Any other document listed as forming part of the Contract. 

 
2. Engineer-in-Charge’s Decisions: 

2.1 Except where otherwise specifically stated, the Engineer-in-charge will decide 
the contractual matters between the Department and the Contractor in the 
role representing the Department. 

 
3. Delegation: 

3.1 The Engineer-in-charge may delegate any of his duties and responsibilities to 
other officers and may Cancel any delegation by an official order issued. 

 
4. Communications: 

4.1 Communications between parties, which are referred to in the conditions, are 
effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act) 

 
5. Sub-contracting: 

5.1 If the prime contractor desires to sub-let a part of the work, he should submit 
the same at the time of filing tenders itself or during execution, giving the 
name of the proposed Sub-contractor, along with details of his qualification 
and experience.   The Tender Accepting Authority should verify the 
experience of the Sub-contractor and if the Sub-contractor satisfies the 
qualification criteria in proportion to the value of work proposed to be sub-let, 
he may permit the same.  The total value of works to be awarded on sub-
letting shall not exceed 50% of contract value.  The extent of subletting shall 
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be added to the experience of the sub-contractor and to that extent deducted 
from that of the main contractor. 

 
6. Other Contractors: 

6.1 The Contractor shall cooperate and share the Site with other contractors, 
Public authorities, utilities, and the Department. The Contractor shall also 
provide facilities and services for them as directed by the Engineer-in-charge. 

 
7. Personnel: 

7.1 The Contractor shall employ the required Key Personnel named in the 
Schedule of Key Personnel to carry out the functions stated in the Schedule 
or other personnel approved by the Engineer-in-charge.  The Engineer-in-
charge will approve any proposed replacement of Key Personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

 
7.2 Failure to employ the required technical personnel by the contractor the 

following amounts will be recovered from the contractor over and above the 
provision made in part two of schedule-A from the contractors bills. 

 
7.3 The technical personnel should be on full time and available at site whenever 

required by Engineer in Charge to take instructions. 
 
7.4 The names of the technical personnel to be employed by the contractor 

should be furnished in the statement enclosed separately. 
 
7.5 In case the contractor is already having more than one work on hand and has 

undertaken more than one work at the same time, he should employ separate 
technical personnel on each work. 

 
7.6 If the contractor fails to employ technical personnel the work will be 

suspended or department will engage a technical personnel and recover the 
cost thereof from the contractor. 

 
7.7 If the Engineer-in-charge asks the Contractor to remove a person who is a 

member of Contractor’s staff or his work force stating the reasons the 
Contractor shall ensure that the person leaves the site forthwith and has no 
further connection with the work in the contract. 

 
8. Contractor’s Risks: 

8.1 All risks of loss of or damage to physical property and of personnel injury and 
death, which arise during and in consequence of the performance of the 
Contract are the responsibility of the Contractor. 
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9. Insurance: 

9.1 The Contractor shall provide, in the joint names of the Department and the 
contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period i.e., 24 months after completion for the following events which 
are due to the Contractor’s risks. 
a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to the Equipment; 
c) loss of or damage of property  in connection with the Contract; and 
d) Personal injury or death of persons employed for construction. 

 
9.2 Policies and certificates of insurance shall be delivered by the Contractor to 

the Engineer-in-charge at the time of concluding Agreement.  All such 
insurance shall provide for compensation to be payable to rectify the loss or 
damage incurred. 

 
i) The contractor shall furnish insurance policy in force in accordance 

with proposal furnished in the Tender and approved by the Department 
for concluding the agreement. 

 
ii) The contractor shall also pay regularly the subsequent insurance 

premium and produce necessary receipt to the Engineer-in-Charge, 
well in advance. 

 
iii) In case of failure to act in the above said manner the department will 

pay the premium and the same will be recovered from the Contractors 
payments. 

 
9.3 Alterations to the terms of insurance shall not be made without the approval of 

the Engineer-in-Charge. 
 
10. Site Inspections: 

10.1 The contractor should inspect the site and also proposed quarries of choice 
for materials source of water and quote his percentage including quarrying, 
conveyance and all other charges etc. 

 
10.2 The responsibility for arranging the land for borrow area rests with the 

Contractor and no separate payment will be made for procurement or 
otherwise.  The contractor’s quoted percentage will be inclusive of land cost. 

 
11. Contractor to Construct the Works: 

11.1 The Contractor shall construct and Commission the Work in accordance with 
the specifications and Drawings. 
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12. Diversion of streams / Vagus / Drains. 

12.1 The contractor shall at all times carry out construction of cross drainage works 
in a manner creating least interference to the natural flow of water while 
consistent with the satisfactory execution of work.  A temporary diversion shall 
be formed by the contractor at his cost where necessary.  No extra payment 
shall be made for this work. 

 
12.2 No separate payment for bailing out sub-soils, water drainage or locked up 

rain water for diversion, shoring, foundations, bailing of pumping water either 
from excavation of soils from foundations or such other incidental will be paid.  
The percentage to be quoted by the contractor are for the finished item of 
work in situ and including all the incidental charges.  The borrow pits are also 
to be de-watered by the contractor himself at his expense, if that should be 
found necessary. 

 
12.3 The work of diversion arrangements should be carefully planned and 

prepared by the contractor and forwarded to the Executive Engineer 
technically substantiating the proposals and approval of the Executive 
Engineer obtained for execution. 

 
12.4 The contractor has to arrange for bailing out water, protection to the work in 

progress and the portion of works already completed and safety measures for 
men and materials and all necessary arrangements to complete the work. 

 
12.5 All the arrangements so required should be carried out and maintained at the 

cost of the contractor and no separate or additional payments is admissible. 
 
12.6 Coffer Dams. 

Necessary coffer dams and ring bunds have to be constructed at the cost of 
contractor and same are to be removed after the completion of the work.  The 
contractor has to quote his percentage keeping the above in view. 
 

13. Power Supply. 

13.1 The contractor shall make his own arrangements for obtaining power from the 
Electricity dept., at his own cost.  The contractor will pay the bills of Electricity 
Department for the cost of power consumed by him. 

 
13.2 The contractor shall satisfy all the conditions and rules required as per Indian 

Electricity Act 1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 
as amended from time to time and other pertinent rules. 

 
13.3 The power shall be used for bonafide Departmental work only. 
 
14. Temporary Diversions (Works on Highways) 
14.1 The contractor shall at all times carryout work on the highway in a manner 

creating least interference to the flow of traffic while consistent with the 
satisfactory execution of the same. For all works involving improvements to 
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the existing highway, the contractor shall in accordance with the directions of 
the Engineer-in-charge provide and maintain during the execution of the work 
a passage for traffic, either along a part of the existing carriage way under 
improvement or along a temporary diversion constructed close to the 
highway. 

 
14.2 If in the opinion of the Engineer-in-Charge, it is not possible to pass the traffic 

on part width of the carriage-way for any reason, a temporary diversion close 
to the highway shall be constructed as directed. It shall be paved with the 
materials such as hard morum, gravel and stone, metal to the specified 
thickness as directed by the Engineer-in-Charge.  In all cases, the alignment, 
gradients and surface type of the diversion including its junctions, shall be 
approved by the Engineer-in-charge before the highway is closed to traffic. 

 
14.3 The contractor shall take all necessary measures for the safety of traffic 

during construction and provide erect and maintain such barricades, including 
signs, markings, flags lights and information and protection of traffic 
approaching or passing through the section of the highway under 
improvement.  Before taking up any construction, an agreed phased 
programme for the diversion of traffic on the highway shall be drawn up in 
consultation with the Engineer-in-charge. 

 
14.4 The barricades erected on either side of the carriage way portion of the 

carriage way closed to traffic, shall be of strong design to resist violation and 
painted with alternative black and white stripe. Red lanterns or warnings lights 
of similar type shall be mounted on the barricades at night and kept lit 
throughout from sunset to sunrise. 

 
15. Ramps: 

Ramps required during execution may be formed wherever necessary and 
same are to be removed after completion of the work.  No separate payment 
will be made for this purpose. 
 

16. Monsoon Damages: 
Damages due to rain or flood either in cutting or in banks shall have to be 
made good by the contractor till the work is handed over to the Department.  
The responsibility of de-silting and making good the damages due to rain or 
flood rests with the contractor. No extra payment is payable for such 
operations and the contractor shall therefore, have to take all necessary 
precautions to protect the work done during the construction period. 
 

17. The works to be Completed by the Intended Completion Date: 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of the Engineer-in-Charge, and 
complete the work by the Intended Completion Date. 
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18. Safety: 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
19. Discoveries: 

19.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Government.  The Contractor is 
to notify the Engineer-in-charge of such discoveries and carry out the 
Engineer-in-Charge’s instructions for dealing with them. 

 
20. Possession of the Site. 

20.1 The Department shall give possession of the site to the Contractor.  If 
possession of a part site is given, the Department will ensure that the part site 
so handed over is amenable to carryout the work at site by the Contractor. 

 
21. Access to the Site: 

21.1 The Contractor shall provide the Engineer-in-Charge and any person 
authorised by the Engineer-in-Charge, access to the site and to any place 
where work in connection with the Contract is being carried out or is intended 
to be carried out. 

 
22. Instructions: 

22.1 The Contractor shall carry out all instructions of the Engineer-in-charge  and 
comply with all the applicable local laws where the Site is located. 

 
23. Settlement of disputes: 

23.1 If any dispute of difference of any kind whatsoever arises between the 
department and the Contractor in connection with, or arising out of the 
Contract, whether during the progress of the works or after their completion 
and whether before or after the termination, abandonment or breach of the 
Contract, it shall in the first place, be referred to and settled by the Engineer-
in-charge  who shall, within a period of thirty days after being requested by the 
Contractor to do so, give written notice of his decision to the Contractor. Upon 
receipt of the written notice of the decision of the Engineer-in-Charge the 
Contractor shall promptly proceed without delay to comply with such notice of 
decision. 

 
23.2 If the Engineer-in-Charge fails to give notice of his decision in writing within a 

period of thirty days after being requested or if the Contractor is dissatisfied 
with the notice of the decision of the Engineer-in-Charge, the Contractor may 
within thirty days after receiving the notice of decision appeal to the 
Department who shall offer an opportunity to the contractor to be heard and to 
offer evidence in support of his appeal, the Department shall give notice of his 
decision within a period of thirty days after the Contractor has given the said 
evidence in support of his appeal, subject to arbitration, as hereinafter 
provided.  Such decision of the Department in respect of every matter so 
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referred shall be final and binding upon the Contractor and shall forthwith be 
given effect to by the Contractor, who shall proceed with the execution of the 
works with all due diligence whether he requires arbitration as hereinafter 
provided, or not.  If the Department has given written notice of his decision to 
the Contractor and no claim to arbitration, has been communicated to him by 
the Contractor within a period of thirty days from receipt of such notice the 
said decision shall remain final and binding upon the Contractor.  If the 
Department fail to give notice of his decision, as aforesaid within a period of 
thirty days after being requested as aforesaid, or if the Contractor be 
dissatisfied with any such decision, then and in any such case the contractor 
within thirty days after the expiration of the first named period of thirty days as 
the case may be, require that the matter or matters in dispute be referred to 
arbitration as detailed below:- 

 
SETTLEMENT OF CLAIMS: 
Settlement of claims for Rs.50,000/- and below by Arbitration. 

All disputes or difference arising of or relating to the contract shall be referred 
to the adjudication. 

   
 
The arbitration shall be conducted in accordance with the provisions of Indian 
Arbitration and Conciliation Act 1996 or any statutory modification thereof. 
 
The arbitrator shall state his reasons in passing the award. 

 
 Claims above Rs.50,000/-. 

All claims of above Rs.50,000/- are to be settled by a Civil Court of competent 
jurisdiction by way of Civil suit and not by arbitration. 
 
A reference for adjudication under this clauses shall be made by the 
contractor within six months from the date of intimating the contractor of the 
preparation of final bill or his having accepted payment which ever is earlier. 
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B.    TIME FOR COMPLETION 

 
24. Program: 

24.1 The total period of completion is ( 1 ) ONE MONTH from the date of entering 
with agreement to proceed including rainy season.   

 
24.2 The attention of the tenderer is directed to the contract requirement at the 

time of beginning of the work, The rate of progress and proportionate value of 
work done from time to time as will be indicated by the Executive Engineer’s 
Certificate for the value of work done will be required. Date of commencement 
of their programme will be the date for concluding agreement but not the date 
of handing over site. 

 
24.3 After signing the agreement, the contractor shall forthwith begin the work, 

shall regularly and continuously proceed with them. 
 
24.4 Rate of progress/percentage of work : 
 

i)   ( 1 ) ONE MONTH 100% of contract value 
 
24.5 The contractor shall commence the works on site within the period specified 

under condition 24.1 to 24.3 above after the receipt by him of a written order 
to this effect from the Executive Engineer and shall proceed with the same 
with due expedition and without delay, except as may be expressly 
sanctioned or ordered by the Executive Engineer. 

 
24.6 Save in so far as the contractor may prescribe, the extent of portions of the 

site of which the contractor is to be given possession from time to time and 
the order in which such portions shall be made available to him and, Subject 
to any requirement in the contract as to the order in which the works shall be 
executed, the Consulting Engineer will, with the Consulting Engineer written 
order to commence the works, give to the contractor possession of so much 
of the site as may be required to enable the contractor to commence proceed 
with the execution of the works in accordance with the programme if any, and 
otherwise in accordance with such reasonable proposals of the contractor as 
he shall by written notice to the Registrar, make and will from time to time as 
the works proceed, give to the contractor possession of such further portions 
of the site as may be required to enable the contractor to proceed with the 
execution of the works with due dispatch in accordance with the said 
programme or proposals as the case maybe; if the contractor suffers delay or 
incurs cost from failure on the part of the Registrar to give possession in 
accordance with the terms of this clause, the Registrar shall grant an 
extension of time for the completion of works. 

 
24.7 The contractor shall bear all costs and charges for special or temporary way 

leases required by him in connection with access to the site. The contractor 
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shall also provide at his own cost any additional accommodation outside the 
site required by him for the purposes of the work. 

 
24.8 Subject to any requirement in the contract as to completion of any section of 

the works before completion of the whole of the works shall be completed in 
accordance with provisions of clauses in the Schedule within the time stated 
in the contract calculated from the last day of the period named in the 
statement to the tender as that within which the works are to be commenced 
or such extended time as may be allowed. 

 
24.9 Delays and extension of time: 

No claim for compensation on account of delays or hindrances to the work 
from any cause whatever shall lie, except as hereafter defined.  Reasonable 
extension of time will be allowed by the Registrar or by the office competent to 
sanction the extension, for unavoidable delays, such as may result from 
causes, which in the opinion of the Registrar, are undoubtedly beyond the 
control of the contractor.  The Registrar shall assess the period of delay or 
hindrance caused by any written instructions issued by him, at twenty five per 
cent in excess or the actual working period so lost. 
 
In the event of the Registrar failing to issue necessary instructions and 
thereby causing delay and hindrance to the contractor, the latter shall have 
the right to claim an assessment of such delay by the Executive Engineer of 
the Circle whose decision will be final and binding.  The contractor shall lodge 
in writing with the Registrar a statement of claim for any delay or hindrance 
referred to above, within fourteen days from its commencement, otherwise no 
extension of time will be allowed. 
 
Whenever authorised alterations or additions made during the progress of the 
work are of such a nature in the opinion of the Executive Engineer as to justify 
an extension of time in consequence thereof, such extension will be granted 
in writing by the Executive Engineer or other competent authority when 
ordering such alterations or additions. 
 

25. Construction Programme: 
 
25.1 The Registrar shall have all times the right, without any way violating this 

contract, or forming grounds for any claim, to alter the order of progress of the 
works or any part thereof and the contractor shall after receiving such 
directions proceed in the order directed.  The contractor shall also report the 
progress to the Executive Engineer within 7 days of the Executive Engineer’s 
direction to alter the order of progress of works. 

 
25.2 The Contractor shall give written notice to the Engineer-in-Charge whenever 

planning or progress of the works is likely to be delayed or disrupted unless 
any further drawings or order including a direction, instruction or approval is 
issued by the Engineer-in-Charge within a reasonable time.  The notice shall 
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include details of the drawing or order required and of why and by when it is 
required and of any delay or disruption likely to be suffered if it is late. 

 
26. Speed of Work 
 
26.1 The Contractor shall at all times maintain the progress of work to conform to 

the latest operative progress schedule approved by the Engineer-in-Charge. 
The contractor should furnish progress report indicating the programme and 
progress once in a month.  The Engineer-in-Charge may at any time in writing 
direct the contractor to slow down any part or whole of the work for any 
reason (which shall not be questioned) whatsoever, and the contractor shall 
comply with such orders of the Engineer-in-Charge. The compliance of such 
orders shall not entitle the contractor to any claim of compensation.  Such 
orders of the Engineer-in-Charge for slowing down the work will however be 
duly taken into account while granting extension of time if asked by the 
contractor for which no extra payment will be entertained. 

 
26.2 Delays in Commencement or progress or neglect of work and forfeiture of 

earnest money, Security deposit and withheld amounts: 
If, at any time, the Engineer-in-Charge shall be of the opinion that the 
Contractor is delaying Commencement of the work or violating any of the 
provisions of the Contractor is neglecting or delaying the progress of the work 
as defined by the tabular statement. “Rate of progress” in the Articles of 
Agreement”, he shall so advise the Contractors in writing and at the same 
time demand compliance in accordance with conditions of Tender notice.  If 
the Contractor neglects to comply with such demand within seven days after 
receipt of such notice, it shall then or at any time there after, be lawful for the 
Engineer-in-Charge to take suitable action in accordance with Clause.60 of 
APSS. 

 
27. Suspension of works by the Contractor: 

 
27.1 If the Contractor shall suspend the works, or sublet the work without sanction 

of the Engineer-in-Charge, or in the opinion of the Engineer-in-Charge shall 
neglect or fail to proceed with due diligence in the performance of his part of 
the Contract as laid down in the Schedule rate of progress, or if he shall 
continue to default or repeat such default in the respects mentioned in 
clause.27 of the APSS, Engineer-in-Charge shall take action in accordance 
with Clause 61 of APSS. 

 
27.2 If the Contractor stops work for 28 days and the Stoppage has not been 

authorised by the Engineer-in-Charge the Contract will be terminated under 
Clause 61 of APSS. 

 
27.3 If the Contractor has delayed the completion of works the Contract will be 

terminated under Clause.61 of APSS. 
 
28. Extension of the Intended Completion Date:  
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28.1 The Engineer-in-Charge shall extend or recommend for extension, in 
accordance with the Government orders in force, the Intended Completion 
Date if a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date.  

 
28.2 The Engineer-in-Charge shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the 
Engineer for a decision upon the effect of a Variation and submitting full 
supporting information.  If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion 
Date. 

 
29. Delays Ordered by the Engineer-in-Charge 

29.1 The Engineer-in-Charge may instruct the Contractor to delay the start or 
progress of any activity within the Work. 

 
30. Early Warning: 

30.1 The contractor is to warn the Engineer-in-Charge at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
Execution of Works. 

 
30.2 The Contractor shall cooperate with the Engineer-in-Charge in making and 

considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer-in-Charge. 

 
31. Management Meetings: 

31.1 The Engineer-in-Charge may require the Contractor to attend a management 
meeting.  The business of a management meeting shall be to review the 
programme for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 
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C.  QUALITY CONTROL 

 
32. Identifying Defects: 

32.1 The Registrar / Engineer-in-Charge shall check the Contractor’s work and 
notify the Contractor of any Defects that are found.  Such checking shall not 
affect the Contractor’s responsibilities.  The Registrar / Engineer-in-Charge 
may instruct the Contractor to verify the Defect and to uncover and test any 
work that the Engineer considers may be a Defect. 

 
33. Tests: 

33.1 If the Engineer-in-Charge instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the 
Contractor shall pay for the test and any samples. 

 
34. Correction of Defects: 

34.1 The Engineer-in-Charge shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins on Completion.  
The defects liability period shall be extended for as long as defects remain to 
be corrected by the Contractor. 

 
34.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer-in-Charge’s notice. 
 
35. Uncorrected defects 

35.1 If the contractor has not corrected the defect within the time specified in the 
Engineer-in-Charge’s notice, the Engineer-in-Charge will assess the cost of 
having the defect corrected and the contractor will pay this amount. 

 
35.2 The Engineer-in-Charge shall introduce O.K. cards and prescribed the 

formats there of.   O.K. cards shall relate to all major components of the work.  
The contractor / his authorised representative shall be required to initiate and 
fill in and present the O.K. card to the construction staff who would check the 
respective items and send to the quality control staff for final check and 
clearance / O.K.  Any defects pointed out by the construction supervision staff 
or by the Quality Control staff shall promptly be attended to by the contractors 
and the fact of doing so be duly recorded on the back of O.K. card. 

 
35.3 The Engineer-in-Charge may also introduce check lists which shall be kept in 

Bound registers by the construction supervision staff.  The contractor may be 
required to fill up these lists in the first instance and shall be subsequently 
checked by the Construction / Quality Control engineers. 

 
 
 
36. Quality Control: 
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In addition to the normal inspection by the regular staff in charge of the 
Construction of work, the work will also be inspected by the Registrar / 
Executive Engineer /Executive Engineer Quality control Circle or by the State 
or District level Vigilance Cell Unit and any other authorised external Agency if 
any sub-standard work or excess payments are noticed with reference to 
measurement books etc., during inspection, action will be taken based on 
their observations and these will be effected by the Engineer-in-Charge of the 
execution of the work. 
 
For all works costing more than Rs.2.00 Crores the Contractor shall submit 
quality plan and also show proof of owning quality lab or tie-up with an 
established quality lab. 
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D.   COST CONTROL 

 
37. Bill of Quantities: 

37.1 The Bill Quantities shall contain items for the construction work to be done by 
the Contractor. 

 
37.2 The Contractor is paid for the quantity of the work done at the estimate rate in 

the Bill of Quantities for each item plus or minus Tender percentage. 
 
38. Changes in the Quantities: 

38.1 The contractor is bound to execute all supplemental works that are found 
essential, incidental and inevitable during execution of main work. 

 
38.2 The payment of rates for such supplemental items of work will be regulated as 

under;   
 

Supplemental items directly deducible from similar items in the original 
agreement. 

 
38.2.1 The rates shall be derived by adding to or subtracting from the agreement rate 

of such similar item the cost of the difference in the quantity of materials 
labour between the new items and similar items in the agreement worked out 
with reference to the Standard Schedule of Rates adopted in the sanctioned 
estimate with which the tenders are accepted plus or minus over all tender 
percentage. 

 
38.2.2 (a) Similar items but the rates of which cannot be directly deduced from the 

original agreement. 
(b) Purely new items which do not correspond to any item in the agreement. 

 
38.2.3 The rates of all such items shall be Estimated Rates plus or minus overall 

Tender premium. 
 
39. Extra Items: 

39.1 Extra items of work shall not vitiate the contract.  The contractor shall be 
bound to execute extra items of work as directed by the Engineer-in-Charge.  
The rates for extra items shall be worked out by the Registrar / Executive 
Engineer as per the conditions of the Contract and the same are binding on 
the Contractor. 

 
39.2 The contractor shall before the 15th day of each month, submit in writing to the 

Executive Engineer a statement of extra items if any that they have executed 
during the preceding month failing which the contractor shall not be entitled to 
claim any. 
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39.3 Entrustment of additional items: 

39.3.1 Where ever additional items not contingent on the main work and outside the 
scope of original agreement are to be entrusted to the original contractor 
dispensing with bids and if the value of such items exceeds the limits upto 
which the officer is empowered to entrust works initially to contractor without 
calling for tenders, approval of next higher authority shall be obtained.  
Entrustment of such items on nomination shall be at rates not exceeding the 
estimated rates. 

 
39.3.2 Entrustment of the additional items contingent on the main work will be 

authorised by the officers upto the monetary limits upto which they 
themselves are competent to accept items in the original agreement so long 
as the total amounts upto which they are competent to accept in an original 
agreement rates for such items shall be worked out in accordance with the 
procedure (I) For all items of work in excess of the quantities shown in the Bill 
of Quantities of the Tenders, the rate payable for such items shall be estimate 
rates for the items (+) or (-) over all tender percentage accepted by the 
competent authority. 

 
39.3.3 Entrustment of either the additional or supplemental items shall be subject to 

the provisions  of the agreement entered into by a Competent Authority after 
the tender is accepted. The Chief Engineer being the authority next higher to 
the Executive Engineer, who entered into the agreement approves the rate for 
the items / variation in quantity in the current agreement.  The items shall not 
be ordered by an officer on his own responsibility if the revised estimate or 
deviation statement providing for the same requires the sanction of higher 
authority. 

 
Note: It may be noted that the term Estimate Rate used above means the rate in the 

sanctioned estimate with which the tenders are accepted, or if no such rates 
is available in the estimate, the rate derived will be with reference to the 
Standard Schedule of Rates adopted in the sanctioned estimate with which 
tenders are accepted. 

40. Cash flow forecasts: 

40.1 When the program is updated, the contractor is to provide the Engineer-in-
charge with an updated cash flow forecast. 

 
41. Payment Certificates: 

41.1 The Contractor shall submit to the Engineer-in-charge monthly statements of 
the estimated value of the work completed less the cumulative amount 
certified previously. 

 
41.2 The Engineer-in-charge shall check the Contractor’s monthly statement within 

14 days. 
 
41.3 The value of work executed shall be determined by the Engineer-in-charge. 
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41.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
 
41.5 The Engineer-in-charge may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

 
42. Payments: 

42.1 Payment for the work done by the contractor will be made for the finished 
work based on the measurements recorded in measurement books by any 
officer of the department not lower in rank than a Assistant Engineer and 
check measured by any officer not lower in rank than a Deputy Executive 
Engineer. The measurement shall be recorded at various stages of the work 
done and also after work is completed.  The contractor shall be present at the 
time of recording of each set of measurement and their check measurement 
and accept them then and there so as to avoid disputes at a later stage.  If the 
contractor is not available at the work spot at the time of recording 
measurements or check measurements the particulars of measurements shall 
be signed by the authorised agent of contractor based on which the contractor 
shall accept the set of measurements without any further dispute.  If for any 
reason the contractor’s authorised agent is also not available at site when the 
department decides to suspend the work recording of measurements in the 
absence of the contractor or his authorised representative the department 
shall not entertain any claim from the contractor for any loss incurred by him 
on this account.  The Contractor shall however note that the Department 
cannot indefinitely wait for recording the measurement due to the absence of 
the Contractor and his authorised agent and check measure them even in the 
absence of the contractor. 

 
42.2 Payments and Certificates: 

42.2.1 Payments shall be adjusted for recovery of advance payments, liquidated 
damages in terms of tender conditions and security deposit for the due 
fulfilment of the contract.  Payment will be made to the Contractor under the 
certificate to be issued at reasonably frequent intervals by the Engineer-in-
Charge, and intermediate payment will be the sum equal to 92½% of the 
value of work done as so certified and balance of 7½% will be withheld and 
retained as security for the due fulfilment of the contractor under the certificate 
to be issued by the Engineer-in-Charge.  On completion of the entire works 
the contractor will receive the final payment of all the moneys due or payable 
to him under or by virtue of the contract except earnest money deposit 
retained as security and a sum equal to 2½ percent of the total value of the 
work done.  The amount withheld from the final bill will be retained under 
deposits and paid to the contractor together with the earnest money deposit 
retained as security after a period of 24 months as all defects shall have been 
made good according to the true intent and meaning there of.  
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42.2.2 In case of over payments or wrong payment if any made to the contractor due 
to wrong interpretation of the provisions of the contract, APSS or Contract 
conditions etc., such unauthorized payment will be deducted in the 
subsequent bills or final bill for the work or from the bills under any other 
contracts with the Government or at any time there after from the deposits 
available with the Government. 

 
42.2.3 Any recovery or recoveries advised by the Government Department either 

state or central, due to non-fulfilment of any contract entered into with them by 
the contractor shall be recovered from any bill or deposits of the contractor. 

 
42.2.4 No claim shall be entertained, if the same is not represented in writing to the 

Engineer-in-Charge within 15 days of its occurrence. 
 
42.2.5 The contractor is not eligible for any compensation for inevitable delay in 

handing over the site or for any other reason.  In such case, suitable 
extensions of time will be granted after considering the merits of the case. 

 
42.3 Intermediate Payments: 

42.3.1 For intermediate Stage of work, only part rates as fixed by the Engineer-in-
Charge will be paid. 

 
42.3.2 Part rates shall be worked out for the work done portion based on the actual 

operations involved keeping in view the value of the balance work to be done, 
to avoid unintended benefit to the Contractor in initial Stage. 

 
42.3.3 Full rate shall be paid when the work is completed to the full profile as noted 

in the drawings. 
 
43. Interest on Money due to the Contractor: 

43.1 No omission by the Registrar or the sub-divisional officer to pay the amount 
due upon certificates shall vitiate or make void the contract, nor shall the 
contractor be entitled to interest upon any guarantee fund or payments in 
arrear, nor upon any balance which may, on the final settlement of his 
accounts, found to be due to him. 

 
44. Certificate of Completion of works: 

44.1 Certificate of Completion of works: 

44.1.1 When the whole of the work has been completed and has satisfactory passed 
any final test that may be prescribed by the Contract, the Contractor may give 
a notice to that effect to the Engineer-in-Charge accompanied by an 
undertaking to carryout any rectification work during the period of 
maintenance, such notice and undertaking shall be in writing and shall be 
deemed to be request by the Contractor for the Engineer-in-Charge to issue a 
Certificate of completion in respect of the Works.  The Engineer-in-Charge 
shall, within twenty one days of the date of delivery of such notice either issue 
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to the Contractor, a certificate of completion stating the date on which, in his 
opinion, the works were completed in accordance with the Contract or give 
instructions in writing to the Contractor specifying all the Works which, in the 
Engineer-in-Charge'’ opinion, required to be done by the Contractor before the 
issue of such Certificate. The Engineer-in-Charge shall also notify the 
Contractor of any defects in the Works affecting completion that may appear 
after such instructions and before completion of the Works specified there in.  
The Contractor shall be entitled to receive such Certificate of the Completion 
within twenty one days of completion to the satisfaction of the Engineer-in-
Charge of the Works so specified and making good of any defects so notified. 

 
44.1.2 Similarly, the Contractor may request and the Engineer-in-Charge shall issue 

a Certificate of Completion in respect of: 
 
a) Any section of the Permanent works in respect of which a separate time 

for completion is provided in the Contract, and 
b) Any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer-in-Charge and occupied or 
used by the Department. 

 
44.1.3 If any part of the Permanent Works shall have been completed and shall have 

satisfactorily passed any final test that may be prescribed by the Contract, the 
Engineer-in-Charge may issue such certificate, and the Contractor shall be 
deemed to have undertaken to complete any outstanding work in that part of 
the Works during the period of Maintenance. 

 
45. Taxes included in the bid: 

45.1 The percentage quoted by the contractor shall be deemed to be inclusive of 
the sales Tax and other taxes on all materials that the contractor will have to 
purchase for performance of this contract. 

 
45.2 Any Central or State sales and other taxes on completed items of works of 

this contract as may be levied and paid by the contractor shall be reimbursed 
by the department to the contractor on proof of payment to the extent 
indicated in Part. II of Schedule-A. 

 
46. Retention 

46.1 The department shall retain from each payment due to the contractor @ the 
rate of 7.5% of bill amount until completion of the whole of the Works. 
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46.2 On completion of the whole of the Works half the total amount retained is re-

paid to the Contractor and half when the Defects Liability Period has passed 
and the Engineer-in-Charge has certified that all the Defects notified by the 
Engineer-in-Charge to the Contractor before the end of this period have been 
corrected. 

 
46.3 On completion of the whole works, the Contractor may substitute retention 

money with an “on demand” Bank Guarantee. 
 
47. Securities: 

47.1 The Earnest Money Deposit and Additional Security (for discount tender 
percentage beyond 25%) shall be provided to the Department not later than 
the date specified in the Letter of Acceptance and shall be issued in an 
amount and form and by a bank acceptable to the Department. The Earnest 
Money shall be valid until a date 28 days from the date of expiry of Defects 
Liability Period and the additional security shall be valid until a date 28 days 
from the date of issue of the certificate of completion. 

 
48. Cost of Repairs: 

48.1 Loss or damage to the works or materials to the works between the start date 
and the end of the defects correction periods shall be remedied by the 
contractor at the contractor’s cost if the loss or damage arises from the 
contractor’s acts or omissions. 



 

 

 
Tenderer                                                                     53                              Registrar 
                                                                                                             Palamuru University. 

D:\1. Original Desktop\e-Tender\Contruction of Parking Sheds\Car Parking Sheds in Palamuru University..doc 

E.    FINISHING THE CONTRACT 
 
 

49. Completion: 

49.1 The Contractor shall request the Engineer-in-Charge to issue a Certificate of 
completion of the Works and the Engineer-in-Charge will do so upon deciding 
that the work is completed. 

 
50. Taking Over: 

50.1 The Department shall takes over the Site and the Works within seven days of 
the Engineer-in-Charge issuing a certificate of Completion. 

 
51. Final Account: 

54.1 The Contractor shall supply to the Engineer-in-Charge a detailed account of 
the total amount that the Contractor considers payable under the Contract 
before the end of the Defects Liability Period.  The Engineer-in-Charge shall 
issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within56 days of receiving the Contractor’s account if it is 
correct and complete.  If it is not, the Engineer-in-Charge shall issue within 56 
days a schedule that states the scope of the corrections or additions that are 
necessary.  If the final Account is still unsatisfactory after it has been 
resubmitted, the Engineer-in-Charge shall decide on the amount payable to 
the Contractor and issue a payment certificate with in 56 days of receiving the 
Contractor’s revised account. 

 
52. Termination: 

52.1 The Department may terminate the Contract if the contractor causes a 
fundamental breach of the Contract. 

 
52.2 Fundamental breaches of Contract include, but shall not be limited to the 

following. 
a) The Contractor stops work for 28 days when no stoppage of work is 

shown on the current program and the stoppage has not been 
authorised by the Engineer-in-Charge. 

 
b) The Contractor is made bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation. 
 

c) The Engineer-in-Charge gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the 
Engineer-in-Charge;   and 

 
d) The Contractor does not maintain a security which is required and 
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e) The Contractor has delayed the completion of works by the number of 
days for which the maximum amount of liquidated damages can be 
paid as defined. 

 
f) If the contractor, in the judgement of the Department has engaged in 

corrupt or fraudulent practices in competing for or in the executing the 
contract. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of any thing of value to influence the action of a 
public official in the procurement process or in contract execution.  
“Fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment o the 
Government and includes collusive practice among Tenderers (prior to or 
after Tender submission) designed to establish Tender prices at artificial non-
competitive levels and to deprive the Government of the benefits of free and 
open competition. 

 
52.3 Notwithstanding the above the Department may terminate the contract for 

convenience. 
 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secured leave the Site as soon as reasonably 
possible. 

 

53. Payment upon Termination: 
53.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer-in-Charge shall issue a certificate for the value of 
the work done less advance payments received upon the date of the issue of 
the certificate, less other recoveries due in terms of the Contract, less taxes 
due to be deducted at source as per applicable law and less the percentage 
to apply to the work not completed..  If the total amount due to the Department 
exceeds any payment due to the Contractor the difference shall be a debt 
payable to the Department. 

 

54. Property: 
54.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Department if the Contract is terminated 
because of Contractor’s default. 

 

55. Release from Performance: 
55.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Department or the Contractor the 
Engineer-in-Charge shall certify that the contract has been frustrated.  The 
Contractor shall make the site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all works carried out before 
receiving it and for any work carried out after wards to which commitment was 
made. 
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F.    SPECIAL CONDITIONS 
  
56. Water Supply: 

The Contractor has to make his own arrangements for water required for the 
work and to the colonies and work sites, which are to be established by the 
Contractor. 
 

57. Electrical Power: 

The Contractors will have to make their own arrangements for drawing electric 
power from the nearest power line after obtaining permission from TSSPDCL 
at his own cost.  In case of failure of electricity, the Contractor has to make 
alternative arrangements for supply of electricity by Diesel Generator sets of 
suitable capacity at place of work.  If the supply is arranged by the 
Department, necessary Tariff rates shall have to be paid based on the 
prevailing rates.  

 
The contractor will pay the bills of Electricity Board for the cost of power 
consumed by him. 

 
The contractor shall satisfy all the conditions and rules required as per Indian 
Electricity Act 1910 and under rule –45(I) of the Indian Electricity Rules, 1956 
as amended from time to time and other pertinent rules. 

 
 The power shall be used for bonafide Departmental works only.  
 
57.1 Electric Power for Domestic Supply: 

a) The contractor has to make his own arrangements for the supply of 
electric power for domestic purposes and the charges for this purpose 
have to be paid by him at the rates as fixed by the Telangana State 
Electricity Board from time to time. 

 
b) The contractor will have to make his own arrangements to lay and 

maintain the necessary distribution lines and wiring for the camp at his 
own cost.  The layout and the methods of laying the lines and wiring 
shall have the prior approval of the Engineer-in-Charge.  All camp area 
shall be properly electrified.  All lines, streets, approaches for the camp 
etc., shall be sufficiently lighted for the safety of staff and labour of the 
contractor, at the cost of the Contractor and it will be subject to the 
approval of the Engineer-in-Charge. 

 
58. Land: 

58.1 Land for Contractor’s use: 

The contractor will be permitted to use university land for execution of work.  
The contractor shall have to make his own arrangements for acquiring and 
clearing the site, leveling, providing drainage and other facilities for labour 
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staff colonies, site office, work-shop or stores and for related activities.  The 
Contractor shall apply to the Department within a reasonable time after the 
award of the contract and atleast 30 days in advance of its use, the details of 
land required by him for the work at site and the land required for his camp 
and should any private land which has not been acquired, be required by the 
contractor for his use.  The same may be acquired by the contractor at his 
own cost by private negotiations and no claim shall be admissible to him on 
this account. 
 
The Engineer-in-Charge reserves the right to refuse permission for use of any 
government land for which no claim or compensation shall be admissible to 
the contractor.  The contractor shall, however, not be required to pay cost or 
any rent for the Government land given to him. 

 
58.2 Surrender of occupied land 

a) The University land as here in before mentioned shall be surrendered to the 
Engineer-in-Charge within seven days, after issue of completion certificate.  
Also no land shall be held by the contractor longer than the Engineer-in-
Charge shall deem necessary and the contractor shall on the receipt of due 
notice from the Engineer-in-Charge, vacate and surrender the land which the 
Engineer-in-Charge may certify as no longer required by the Contractor for 
the purpose of the work. 

 

b) The contractor shall make good to the satisfaction of the Engineer-in-Charge 
any damage to areas, which he has to return or to other property or land 
handed over to him for purpose of this work. Temporary structures may be 
erected by the contractor for storage sheds, offices, residences etc., for non-
commercial use, with the permission of the Executive Engineer on the land 
handed over to him at his own cost.  At the completion of the work these 
structures shall be dismantled site cleared and handed over to the Executive 
Engineer.  The land required for providing amenities will be given free of cost 
from Government lands if available otherwise the contractor shall have to 
make his own arrangements. 

 
58.3 Contractor not to dispose off Spoil etc., 

The contractor shall not dispose off or remove except for the purpose of 
fulfillment of this contract, sand, stone, clay ballast, earth, trees and shrubs or 
other materials obtained in the excavation made or lying on the site of the 
work, and all such materials and produce shall remain property of the 
Government.  The Department may upon request from the contractor, or if so 
stipulated in the conditions of the contract allow the contractor to use any of 
the above materials for the works either free of cost or after payment as may 
be specifically mentioned or considered necessary during the execution of the 
work. 
 
 

59. Roads: 
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In addition to existing public roads and roads Constructed by Government, if 
any, in work area all additional approach roads inside work area and camp 
required by the Contractor shall be constructed and maintained by him at his 
own cost.  The layout design, construction and maintenance etc. of the roads 
shall be subject to the approval of the Engineer-in-Charge.  The contractor 
shall permit the use of these roads by the Government free of charge. 
 
It is possible that work at, or in the vicinity of the work site will be performed 
by the Government or by other contractors engaged in work for the 
Government during the contract period.  The contractor shall without charge 
permit the government and such other contractor and other workmen to use 
the access facilities including roads and other facilities, constructed and 
acquired by the contractor for use in the performance of the works. 
 
The contractor’s heavy construction traffic or tracked equipment shall not 
traverse any public roads or bridges unless the contractor has made 
arrangement with the authority concerned.  In case contractor’s heavy 
construction traffic or tracked equipment is not allowed to traverse any public 
roads or bridges and the contractor is required to make some alternative 
arrangements, no claim on this account shall be entertained. 
 
The contractor is cautioned to take necessary precautions in transportation of 
construction materials to avoid accidents. 
 

60. Payment for Camp Construction 

No payment will be made to the contractor for construction, operation and 
maintenance of camp and other camp facilities and the entire cost of such 
work shall be deemed to have been included in the tendered rate for the 
various items of work in the schedule of quantities and bids. 
 

61. Explosive And Fuel Storage Tanks 

No explosive shall be stored within ½ (half) KM of the limit of the camp sites.  
The storage of gasoline and other fuel oils or of Butane, Propane and other 
liquefied petroleum gases, shall confirm to the regulations of Telangana State 
Government and Government of India.  The tanks, above ground and having 
capacity in excess of 2000 litres, shall not be located within the camp area, 
nor within 200m, of any building. 
 

62. Labour: 

The contractor shall, make his own arrangements for the engagement of all 
staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

 
Labour importation and amenities to labour and contractor’s staff shall be to 
the contractor’s account.  His quoted percentage shall include the expenditure 
towards importation of labour amenities to labour and staff; 
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The contractor shall, if required by the Engineer-in-Charge, deliver to the 
Engineer-in-Charge a written in detail, is such form and at such intervals as 
the Engineer-in-Charge may prescribe, showing the staff and the numbers of 
the several classes of labour from time to time employed by the contractor on 
the Site and such information respecting Contractor’s Equipment as the 
Engineer-in-Charge may require. 

 
62.1 Transportation of Labour: 

I. The contractor shall make his own arrangement for the daily transportation of 
the labour and staff from labour camps colonies to the work spot and no 
labour or staff of the contractor shall stay at the work spot.  No extra payment 
will be made to the contractor for the above transportation of the labour and 
his quoted percentage to the work shall include the transportation charges of 
labour from colonies to work spot and back. 

 
II. The contractor will at all times duly observe the provisions of employment of 

children Act XXVI of 1938 and any enactment or modification of the same and 
will not employ or permit any person to do any work for the purpose under the 
provisions of this agreement in contravention of said Act.  The contractor here 
by agrees to indemnify the department from and against all claims, penalties 
which may be suffered by the department or any person employed by the 
department by any default on the part of the contractor in the observance and 
performance of the provisions of the employment of children Act. XXVI of 
1938 or any enactment or modification of the same. 

 
As per Govt. memo No.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall 
obtain the insurance at his own cost to cover the risk on the works to labour 
engaged by him during period of execution against fire and other usual risks 
and produce the same to the Executive Engineer concerned before 
commencement of work. 

 
63. Safety Measures: 

1. The contractor shall take necessary precautions for safety of the workers and 
preserving their health while working in such jobs, which require special 
protection and precautions.  The following are some of the measures listed 
but they are not exhaustive and contractor shall add to and augment these 
precautions on his own initiative where necessary and shall comply with 
directions issued by the Executive Engineer or on his behalf from time to time 
and at all times. 

2. Providing protective foot wear to workers situations like mixing and placing of 
mortar or concrete sand in quarries and places where the work is done under 
much wet conditions. 

3. Providing protective head wear to workers at places like under ground 
excavations to protect them against rock falls. 
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4. Providing masks to workers at granulates or at other locations where too 
much fine dust is floating about and sprinkling water at frequent intervals by 
water hoses on all stone crushing area and storage bins abate to dust. 

5. Getting the workers in such jobs periodically examined for chest trouble due 
to too much breathing in to fine dust. 

6. Taking such normal precautions like fencing and lightening in excavation of 
trenches, not allowing rolls and metal parts of useless timber spread around, 
making danger areas for blasting providing whistles etc. 

7. Supply work men with proper belts, ropes etc., when working in precarious 
slopes etc. 

8. Avoiding named electrical wire etc., as they would electrocute the works. 
9. Taking necessary steps towards training the workers concerned on the 

machinery before they are allowed to handle them independently and taking 
all necessary precautions in around the areas where machines hoists and 
similar units are working. 

 
64. Fair Wage Clause: 

1. The contractor shall pay not less than fair wages to labourers engaged by him 
on the work. 

2. “Fair” wages means wages whether for time of piecework notified by the 
Government from time in the area in which the work is situated. 

3. The contractor shall not with-standing the revisions of any contract to the 
contrary cause to be paid to the labour, in directly engaged on the work 
including any labour engaged by the sub-contractor in connection with the 
said work, as if the labourers had been directly employed by him. 

4. In respect of labour directly or indirectly employed in the works for the 
purpose of the contractors part of the agreement the contractor shall comply 
with the rules and regulations on the maintenance of suitable records 
prescribed for this purpose from time to time by the Government. He shall 
maintain his accounts and vouchers on the payment of wages to the labourers 
to the satisfaction of the Executive Engineer. 

5. The Executive Engineer shall have the right to call for such record as required 
to satisfy himself on the payment of fair wages to the labourers and shall have 
the right to deduct from the contract amount a suitable amount for making 
good the loss suffered by the worker or workers by reason of the “fair wages” 
clause to the workers. 

6. The contractor shall be primarily liable for all payments to be made and for the 
observance of the regulations framed by the Govt.  from time to time without 
prejudice to his right to claim indemnity from his sub-contractors. 

7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has 
to produce the license obtained from the licensing officers of the labour 
department along with the tender or at the time of agreement. 

8. Any violation of the conditions above shall be deemed to be a breach of his 
contract. 

9. Equal wages are to be paid for both men and women if the nature of work is 
same and similar. 
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10. The contractor shall arrange for the recruitment of skilled and unskilled labour 
local and imported to the extent necessary to complete the work within the 
agreed period as directed by the Executive Engineer in writing. 

 
65. Indemnity Bond: 

Name of work: ………………………….…………………………………………… 
…………………………………………………………………………………………
……………………………….............................................. I 
__________________________________contractor S/o.________________ 
aged ____________________________ Resident of 
______________________ do hereby bind myself to pay all the claims may 
come (a) under Workmen ’s Compensation Act. 1933 with any statutory 
modification there of and rules there under or otherwise for or in respect of 
any damage or compensation payable in connection with any accident or 
injury sustained (b) under Minimum wages Act 1948 (c) under payment of 
wages Act.1936 (d) under the Contractor labour (Regulation and Abolition) 
Act. 1970 by workmen engaged for the performance of the business relating 
to the above contract ie., Failing such payment of claims of workmen engaged 
in the above work, I abide in accepting for the recovery of such claims, 
effected from any of my assets with the departments. 
 

66. Compliance With Labour Regulations: 

During continuance of the contract, the contractor and his sub contractors 
shall abide at all times by all existing labour enactments and rules made there 
under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notifications that may be issued 
under any labour law in future either by the State or the Central Government 
or the local authority and also applicable labour regulations, health and 
sanitary arrangements for workmen, insurance and other benefits.  Salient 
features of some of the major labour laws that are applicable to construction 
industry are given below.  The contractor shall keep the Department 
indemnified in case any action is taken against Department by the competent 
authority on account of contravention of any of the provisions of any Act or 
rules made there under, regulations or notifications including amendments. If 
the Department is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provision 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the contractor, the Engineer-in-charge 
/Department shall have the right to deduct any money due to the contractor 
including his amount of performance security.  The Department/Engineer-in-
Charge shall also have right to recover from the contractor any sum required 
or estimated to be required for making good the loss or damage suffered by 
the Department. 

 
The employees of the Contractor and the Sub-contractor in no case shall be 
treated as the Department of the Department at any point of time. 
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67. Salient features of some major labour laws applicable to establishment 

engaged in buildings and other construction work: 
 
(a) Workmen compensation Act 1923: The Act provides for compensation in case 

if injury by accident arising out of and during the course of employment. 
 
(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if any employee has 
completed 5 years service or more, or on death, the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments, 
employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for 
monthly contributions by the Department plus workers @ 10% or 8.33%.  The 
benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc., 

(d) Maternity Benefit Act 1951: The Act provides for leave and some other 
benefits to women employees in case of confinements or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for 
certain welfare measures to be provided by the contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided by the Principal Department by Law.  The Principal Department is 
required to take certificate of Registration and the contractor is required to 
take license from the designated Officer.  The Act is applicable to the 
establishments or Contractor of Principal Department if they employ 20 or 
more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less than 
the Minimum wages fixed by appropriate Government as per provisions of the 
Act if the employment is a scheduled employment construction of Buildings, 
Roads, Runways are scheduled employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made form the 
wages of the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages 
for work of equal nature to Male or Female workers and for not making 
discrimination against Female employee in the matters of transfers, training 
and promotions etc. 
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(i) Payment of Bonus Act 1965: The Act Is applicable to all establishments 
employing 20 or more employees. The Act provides for payment of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
wages to employees drawing Rs. 3500/- per month or less.  The bonus to be 
paid to employees getting Rs.2500/- per months or above and upto Rs.3300/- 
per month shall be worked out by taking wages as Rs.2500/- per monthly 
only.  The Act does not apply to certain establishments.  The newly set-up 
establishments are exempted for five years in certain circumstances.  Some 
of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure 
for resolution of Industrial disputes, in what situations a strike or lock- out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

 
(k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 

establishments employing 100 or more workmen (employment size reduced 
by some of the State and Central Government to 50).  The Act provides for 
laying down rules governing the conditions of employment by the Department 
on matters provided in the Act and get the same certified by the designated 
Authority. 

 
(l) Trade Unions Act 1926: The Act lays down the procedure for registration of 

trade unions of workmen and Departments.  The Trade Unions registered 
under the act have been given certain immunities from civil and criminal 
liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits 

employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of children in all other 
occupations and processes, Employment Child Labour is prohibited in 
Building and Construction Industry. 

 
(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

service) Act 1979: The Act applicable to an establishment, which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
State).  The inter State migrant workmen, in an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such  as 
housing, medical aid, travelling expenses from home upto the establishment 
and back, etc. 

 
(o) The Building and Other Construction workers (regulation of Employment and 

conditions of service) Act 1996 and the Cess Act of 1996:  All the 
establishments who carryon any building or other construction work and 
employs 10 or more workers are covered under this Act.  All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
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cost of construction as may be modified by the Government.  The Department 
of the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as Canteens, First-aid 
facilities, Ambulance, Housing accommodations for workers near the work 
place etc.  The Department to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the 
Government.   

 
(p) Factories Act 1948: The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities.  It is applicable 
to premises employing 10 person or more with aid of power or 20 or more 
persons without the aid of power engaged in manufacturing process. 

 
68. Liabilities of the Contractor 

68.1 Accident Relief and workmen compensation: 

The contractor should make all necessary arrangements for the safety of 
workmen on the occurrence of the accident, which results in the injury or 
death of any of the workmen employed by the contractor, the contractor shall 
within 24 hours of the happenings of the accident and such accidents should 
intimate in writing to the concerned Asst. Engineer / Asst. Executive Engineer 
of the Department the act of such accident.  The contractor shall indemnify 
Government against all loss or damage sustained by the Government 
resulting directly or indirectly from his failure to give intimation in the manner 
aforesaid including the penalties or fines if any payable by Govt. as a 
consequence of Govt. failure to give notice under workmen’s compensation 
Act or otherwise conform to the provisions of the said Act in regard to such 
accident. 
 

68.2 In the event of an accident in respect of which compensation may become 
payable under the workmen’s compensation Act VIII 23 whether by the 
contractor, by the Government it shall be lawful for the Executive Engineer to 
retain such sum of money which may in the opinion of the Executive Engineer 
be sufficient to meet such liability.  The opinion of the Executive Engineer 
shall be final in regard to all matters arising under this clause. 

 
68.3 The contractor shall at all times indemnify the Govt. of T.S. against all claims 

which may be made under the workmen’s compensation act or any statutory 
modification thereafter or rules there under or otherwise consequent of any 
damage or compensation payable in consequent of any accident or injuries 
sustained or death of any workmen engaged in the performance of the 
business relating to the contractor. 

 
69. Contractor’s Staff, Representatives and Labour: 
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(a) The contractor shall, at all times, maintain on the works, staff of qualified 
Engineers, and Supervisors of sufficient experience of similar other jobs to 
assure that the quality of work turned out shall be as intended in the 
specifications.  The contractor shall also maintain at the works, a Work 
Manager or sufficient status, experience and office and duly authorize him to 
deal with all aspects of the day-today work. All communications to any 
commitments by the Work Manager shall be considered as binding on the 
Contractor. 

 
(b) The Contractor shall at all times submit details of skilled and unskilled labour 

and equipment employed to the Engineer-in-Charge in prescribed proforma 
as he may require to assess and ensure the proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a 
fine of Rs.25,000/- will be imposed.  If he does not employ for 30 days, 
thereafter it becomes a fundamental breach of contract. 

 
70. Accommodation and food: 

The contractor should arrange accommodation he needs, at his own cost.  
The contractor shall make his own arrangements for supply of food grains, 
fuel and other provision to his staff and labourers including controlled 
commodities. 
 

71. Relationship : 

Contractor shall have to furnish information along with tender, about the 
relationship he is having with any officer of the Department, Government of 
Telangana of the rank Assistant Engineer and above engaged in the work and 
any officer of the rank of Assistant Secretary and above of the Department of 
Government of Telangana.  
 

72. Protection of adjoining premises: 

The contractor shall protect adjoining sites against structural, decorative and 
other damages that could be caused by the execution of these works and 
make good at his cost any such damages. 
 

73. Work during night or on Sundays and holidays: 

The works can be allowed to be carried out during night, Sundays or 
authorised holidays in order to enable him to meet the schedule targets and 
the work shall require almost round the clock working keeping in view: 
 
(i) The provisions of relevant labour laws being adhered to: 
(ii) Adequate lighting, supervision and safety measures are established to 

the satisfaction of the Engineer-in-Charge and  
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(iii) The construction programme given by the Contractor and agreed upon 
by the Engineer-in-Charge envisages such night working or working 
during Sundays or authorised holidays 

 
74. Layout of materials stacks:  

The contractor shall deposit materials for the purpose of the work on such 
parts only of the ground as may be approved by the Engineer-in-Charge 
before starting work.  A detailed survey, clearly indicating position and areas 
where materials shall be stacked and sheds built is to be conducted by the 
contractor at his own cost and only after obtaining necessary approval of the 
plan for use of sites by the Engineer-in-Charge, the Contractor can use the 
sites accordingly. 

 
75. Steel forms: 

Steel forms should be used for all items involving and use of centering and 
shuttering shall be single plane without any dents and undulations. 
 

76. Inconvenience to public: 

The contractor shall not deposit materials at any site, which will cause 
inconvenience to public.  The Engineer-in-Charge may direct the contractor to 
remove such materials or may undertake the job at the cost of the contractor. 
 

77. Conflict of interest: 

Any bribe, commission, gift or advantage given, promised or offered by on 
behalf of contractor or his partner, agent or servant or any one on his behalf to 
any officer, servant, representatives, agents of Engineer-in-Charge, or any 
persons on their behalf, in relation to the obtaining or to execution of this, or 
any other contract with Engineer-in-Charge shall in addition to any criminal 
liability, which it may occur, subject to the cancellation of this or all other 
contracts and also to payment of any loss or damage resulting from any such 
cancellation.  Engineer-in-Charge shall then be entitled to deduct the amount, 
so payable from any money, otherwise due to the contractor under this or any 
other contract 
. 

78. Contract documents and materials to be treated as confidential: 
All documents, correspondences, decisions and orders, concerning the 
contract shall be considered as confidential and/or restricted in nature by the 
contractor and he shall not divulge or allow access to them by any 
unauthorized person 
 
 

79. General obligations of Contractor: 
 
79.1 The contractor shall, subject to the provision of the contract and with due care 

and diligence, execute and maintain the works in accordance with 
specifications and drawings. 
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79.2 The contractor shall promptly inform the Department and the Engineer-in-
Charge of any error, omission, fault and such defect in the design of or 
specifications for the works which are discovered when reviewing the contract 
documents or in the process of execution of the works. 

 
79.3 If Contractor believes that a decision taken by the Engineer-in-Charge was 

either outside the authority given to the Engineer-in-Charge by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the 
technical expert within 14 days of the notification of the Engineer-in-Charge’s 
decisions. 

 
79.4 Pending finalisation of disputes, the contractor shall proceed with execution of 

work with all due diligence. 
 
 

80. Security measures: 

a) Security requirements for the work shall be in accordance with the 
Government’s general requirements including provisions of this clause and 
the Contractor shall conform to such requirements and shall be held 
responsible for the actions of all his staff, employees and the staff and 
employees of his sub-contractors. 

 
b) All contractors’ employees, representatives and sub-contractor’s employees 

shall wear identifications badges provided by the contractor.  Badges shall 
identify the contractor, showing and employee’s number and shall be worn at 
all times while at the site.  Individual labour will not be required to wear 
identification badges. 

 
c) All vehicles used by the contractor shall be clearly marked with contractor’s 

name. 
 
d) The contractor shall be responsible for the security of the works for the 

duration  of the contract and shall provide and maintain continuously 
adequate security personnel to fulfill these obligations.  The requirements of 
security measures shall include, but not limited to maintenance of order on the 
site, provision of all lighting, fencing, guard flagmen and all other measures 
necessary for the protection of the works within the colonies, camps and 
elsewhere on the site, all materials delivered to the site, all persons employed 
in connection with the works continuously throughout working and non 
working period including nights, Sundays and holidays for duration of the 
contract. 

e) Other contractors working on the site concurrently with the contractor will 
provide security for their own plant and materials.  However, their security 
provisions shall in no way relieve the contractor of his responsibilities in this 
respect 

 
f) Separate payment will not be made for provision of security services. 
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81. Fire fighting measures: 
 

a) The contractor shall provide and maintain adequate fire fighting equipment 
and take adequate fire precaution measures for the safety of all personnel 
and temporary and permanent works and shall take action to prevent damage 
to destruction by fire of trees shrubs and grasses. 

 
b) Separate payment will not be made for the provision of fire prevention 

measures. 
 

82. Sanitation: 

The contractor shall implement the sanitary and watch and ward rules and 
regulations for all forces employed under this contract and if the Contractor 
fails to enforce these rules, the Engineer-in-Charge may enforce them at the 
expenses of the Contractor. 
 

83. Training of personnel: 

The contractor, shall, if and as directed by the Engineer-in-Charge provide 
free of any charge adequate facilities, for vocational training of Government 
Officers, students, Engineers, supervisors, foremen, skilled workmen etc. not 
exceeding six in number at any one time on the contractor’s work.  Their 
salaries, allowances etc. will be borne by the Government and the training 
schemes will be drawn up by the Engineer-in-Charge in consultation with the 
contractor. 
 

84. Ecological balance: 
 
a) The contractor shall maintain ecological balance by preventing de-forestation, 

water pollution and defacing of natural landscape.  The contractor shall so 
conduct his construction operation as to prevent any unnecessary destruction, 
scarring, or defacing of the natural surrounding in the vicinity of the work.  In 
respect of the ecological balance, Contractor shall observe the following 
instructions. 

 
i)      Where unnecessary destruction, scarring, damage or defacing may 

occur, as result of the operation, the same shall be repaired replanted 
or otherwise corrected at the contractor’s expense. The contractor shall 
adopt precautions when using explosives, which will prevent scattering 
of rocks or other debris outside the work area.  All work area including 
borrow areas shall be smoothened and graded in a manner to conform 
to the natural appearances of the landscape as directed by the 
Engineer-in-Charge. 

 
ii) All trees and shrubbery which are not specifically required to be  

cleared or removed for construction purposes shall be preserved and 
shall be protected from any damage that may be caused by the 
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contractor’s construction operation and equipment. The removal of 
trees and shrubs will be permitted only after prior approval by the 
Engineer-in-Charge.  Special care shall be exercised where trees or 
shrubs are exposed to injuries by construction equipment, blasting, 
excavating, dumping, chemical damage or other operation and the 
contractor shall adequately protect such trees by use of protective 
barriers or other methods approval by the Engineer-in-Charge.  Trees 
shall not be used for anchorages.  The contractor shall be responsible 
for injuries to trees and shrubs caused by his operations.  The term 
“injury” shall include, without limitation bruising, scarring, tearing and 
breaking of roots, trunks or branches.  All injured trees and shrubs be 
restored as nearly as practicable without delay to their original 
condition at the contractor’s expense. 

(iii) The contractor’s construction activities shall be performed by methods 
that will present entrance or accidental spillage of solid matter 
contaminants, debris and other objectionable pollutants and wastage 
into river.  Such pollutant and waste include earth and earth products, 
garbage, cement concrete, sewage effluent, industrial wastes, radio-
active substances, mercury, oil and other petroleum products, 
aggregate processing, mineral salts and thermal pollution.  Pollutants 
and wastes shall be disposed off in a manner and at sites approved by 
the Engineer-in-Charge. 

(iv) In conduct of construction activities and operation of equipments the 
contractor shall utilize such practicable methods and devices as are 
reasonably available to control, prevent and otherwise minimize the air 
pollution.  The excessive omission of dust in to the atmosphere will not 
be permitted during the manufacture, handling and storage of concrete 
aggregates and the contractor shall use such methods and equipment 
as a necessary for collection and disposal or prevention of dust during 
these operation.  The contractor’s methods of storing and handling 
cement shall also include means of eliminating atmospheric discharges 
of dust, equipment and vehicles that give objectionable omission of 
exhaust gases shall not be operated.  Burning of materials resulting 
from clearing of trees, bushes, combustible construction materials and 
rubbish may be permitted only when atmospheric conditions for 
burning are considered favourable. 

b) Separate payment will not be made for complying with the provisions of this 
clause and all cost shall be deemed to have been included in the unit rates 
and prices included in the contract if any provision is not complied with within 
a reasonable time even after issue of a notice in this respect, the necessary 
operations would be carried out by the Engineer-in-Charge at the cost of the 
Contractor, Orders of the Engineer-in-Charge in this respect would be final 
and binding on the contractor. 
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85. Preservation of existing vegetation: 

a) The contractor will preserve and protect all existing vegetation such as trees, 
on or adjacent to the site which do not unreasonably interfere with the 
construction as may be determined by the Engineer-in-Charge.  The 
contractor will be held responsible for all unauthorized cutting or damage of 
trees, including damage due to careless operation of equipment, stockpiling of 
materials or trekking of grass areas by equipment.  Care shall be taken by the 
Contractor in felling tress authorised for removal to avoid any unnecessary 
damages to vegetation and tress that are to remain in place and to structures 
under construction or in existence and to workmen. 

 
b) All the produce from such cutting of trees by the contractor shall remain the 

property of Government and shall be properly stacked at site, approved by the 
Engineer-in-Charge.  No payment whatsoever, shall be made for such cutting 
and its stacking by the Contractor.  If any produce from such cutting is not 
handed over to the Government by the contractor, he shall be charged for the 
same at the rates to be decided by the Engineer-in-Charge.  The recovery of 
this amount shall be made in full from the intermediate bill that follows. 

 
c) The contractor shall also make arrangements of fuel deposits for supply of 

required fuel for the labourer to be employed for cooking purpose at his own 
cost in order to prevent destruction of vegetation growth in the surrounding 
area of the work site. 
 

91) Possession prior to completion: 

The Engineer-in-charge shall have the right to take possession of or use any 
completed part of work or works or any part there of under construction either 
temporarily or permanently.  Such possession or use shall not be deemed as 
an acceptance of any work either completed or not completed in accordance 
with the contract with in the interest of Clause 28 of APSS except where 
expressly otherwise specified by the Engineer-in-charge. 
 

92) Payment upon termination: 

If the contract is terminated because of a fundamental breach of contract by 
the contractor, the Engineer-in-Charge shall issue a certificate for the value of 
the work done less advance payment received upon the date of the issue of 
the certificate and less the percentage to apply to the work not completed as 
indicated in the contract data.  Additional liquidated damages shall not apply.  
If the total amount due to the Department exceeds any payment due to the 
contractor the difference shall be a debt payable to the Department.  In case 
of default for payment within 28 days from the date of issue of notice to the 
above effect, the contractor shall be liable to pay interest at 12% per annum 
for the period of delay. 
 
 

93) Access to the contractor’s books: 



 

 

 
Tenderer                                                                     70                              Registrar 
                                                                                                             Palamuru University. 

D:\1. Original Desktop\e-Tender\Contruction of Parking Sheds\Car Parking Sheds in Palamuru University..doc 

Whenever it is considered necessary by the Engineer-in-Charge to ascertain 
the actual cost of execution of any particular extra item of work or supply of 
the plant or material on which advance is to be made or of extra items or 
claims, he shall direct the contractor to produce the relevant documents such 
as payrolls, records of personnel, invoices of materials and any or all data 
relevant to the item or necessary to determine its cost etc. and the contractor 
shall when so required furnish all information pertaining to the aforesaid items 
in the mode and manner that may be specified by the Engineer-in-Charge. 
 

94) Drawing to be kept at site: 

One copy of the drawings furnished to the contractor shall be kept by the 
contractor on the site and the same shall at all reasonable time be available 
for inspection and use by the Engineer-in-Charge and the Engineer-in-
Charge’s representative and by any other persons authorized by the 
Engineer-in-Charge in writing. 
 

95) B.I.S. [I.S.I.] books and APSS to be kept at site: 

A complete set of Indian Standard specification referred to in “Technical 
Specifications” and A.P.S.S. shall be kept at site for reference. 
 

96) Site Order Book: 

An order book shall be kept at the site of the work.  As far as possible, all 
orders regarding the work are to be entered in this book.   All entries shall be 
signed and dated by the Department Officer in direct charge of the work and 
by the contractor or by his representative. In important cases, the Executive 
Engineer or the Executive Engineer will countersign the entries, which have 
been made.  The order book shall not be removed from the work, except with 
the written permission of the Executive Engineer. 
 

97) Variations by way of modification, omissions or additions: 

For all modifications, omissions from or additions to the drawings and 
specifications, the Executive Engineer will issue revised plans, or written 
instructions, or both and no modification, omission or addition shall be made 
unless so authorised and directed by the Executive Engineer in writing. 

 
The Executive Engineer shall have the privilege of ordering modifications, 
omission or additions at any time before the completion of the work and such 
orders shall not operate to annual those portions of the specifications with 
which said changes do not conflict. 
Engineer-in-Charge’s Decision: 
It shall be accepted as in separable part of the contract that in matters 
regarding materials, workmanship, removal of improper work, interpretation of 
the contract drawings and contract specification, mode of the procedure and 
the carrying out o the work, the decision of the Engineer-in-Charge, which 
shall be given in writing shall be binding on the contractor. 
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98) Care and diversion of river/stream: 

The contractor shall submit details regarding the diversion and care of river or 
stream during construction of the work along with a separate print-out of the 
time table showing earliest and latest start and finish dates of various 
activities.  He should submit a detailed layout plan with drawings for the 
diversion and care of river during construction of work.  The above 
arrangements shall be at contractor’s cost. 
 

99) Income tax 

a) During the currency of the contract deduction of income tax at 2.24% shall be 
made from the gross value of each bill of the contract, the contract value of 
which is in excess of Rs.10,000/- for deduction of tax at rates lower than 
2.24% procedure stipulated under section 194-C(4) of Income Tax Act, 1961 
shall be followed. 

b) Income Tax clearance certificate should be furnished before the payment of 
final bill. 

a) The contractor’s staff, personnel and labour will be liable to pay personnel 
income taxes in respect of their salaries and wages as are chargeable under 
the laws and regulations for the time being in force, and the contractor shall 
perform such duties in regard to such deductions thereof as may be imposed 
on him by such laws and regulations. 

 
100) Seignorage charges 

100.1 Seignorage charges will be recovered as per rules from the work bills of the 
contract or based on the theoretical requirement materials. 

 
100.2 An amount of 0.25% of the gross bills will be deducted from contractors as 

their contributions to   the National Academy of construction, Mahabubangar. ( 
As per G.O.MS No 116 T R&B (Roads- III) Department Dated 19-5-2007  

101. Value Added Tax (VAT):  

101.1. The Contractor has to pay the Sales Tax/ VAT wherever payable.  
 

101.2. The Rates of agreement items of works are exclusive of VAT. The 
percentage quoted by the contractor is exclusive of Value Added Tax (VAT) 
on works contracts  but inclusive of other taxes on all materials that the 
contractor will have to purchase for performance of this contract. 

 
101.3.  However, VAT on works contracts will be added to the Gross amount in 

each bill at the time of payment of bills as per the prevailing  rules & rates 
and recovery of the same shall be made from the bills,.  

 
101.4. Tax Collection at source  towards VAT on gross value of each of the bill at 

the rate stipulated by Government shall be made in all payments of all works 
irrespective of the value of works and irrespective of category of Registration 
of the contractor/ Firm.                      
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101.5. Value Added Tax during the currency of the contract deduction towards 
Andhra Pradesh Value Added Tax under section AP VAT ACT 2005 
according to which tax @ 2% has to be deducted at source, while making 
payments to the contractor. 

 
101.6.  While collecting tax from the payments made to the contractors : 

i. No distinction need be made whether the contractor is a VAT dealer/ 
TOT  dealer/ Unregistered dealer.  

ii. No distinction need to be made whether the contractor has opted for 
composition or not.             

iii. No need to collect tax where material value is less than 10% of  the 
total value of work.    

  
101.7.  The contractor should produce a valid Value Added Tax Clearance 

Certificate before the payment of the final bill, otherwise payment to the 
contractor will be withheld. 

 
102) Supply of construction materials: 

i) The contractor has to make his own arrangements for procurements, supply 
and use of construction materials. 

 
ii) All materials so procured should confirm to the relevant specifications 

indicated in the bidding documents. 
 

iii) The contractor shall follow all regulations of the Department/Government of 
India in respect of import licenses etc., of the procurement of the materials is 
through imports and he shall be responsible for the payment of applicable 
duties and taxes, port clearances, inland transportation etc. 

 
iv) The contractor shall make his own arrangements for adequate storage of the 

materials. 
 
v)  Cement:  
 The Contractor has to make his own arrangements for the procurement of 

cement of required specifications required for works subjects to the follows: 
 

a) The Contractor shall procure bulk cement required for the works, only from 
reputed cement factories (Main producers) acceptable to the Executive 
Engineer.  The Contractor shall be required to furnish to the Executive 
Engineer bills of payment and test certificates issued by the manufacturers 
to authenticate procurement of quality cement from the approved cement 
factory.  The Contractor shall transport it in pressurized cement haulers.  
The haulers shall have to collect duplicate gate pass from the factory for 
the quantity of cement received by him, for each trip of cement haulers.  
One copy of gate pass shall be handed over to the Executive Engineer.  
The Contractor shall make own arrangements for adequate storage of 
cement. 
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b) The Contractor shall procure cement in standard packing (50Kg per bag) 
from the authorised manufacturers.  The Contractor shall make necessary 
arrangement at his own cost to the satisfaction of Executive Engineer for 
actual weighment of random sample from the available stock and shall 
confirm with the specification laid down by the Bureau of Indian Standards 
or other standard institutions as the case may be.  Cement shall be get 
tested for all the tests as directed by the Executive Engineer at least once 
in a month in advance before the use of cement bags brought and kept it 
at site Godown.  Cement bags required for testing shall be supplied by the 
Contractor free of cost. 

 
c) The Contractor should store the cement of 60 days requirement at least 

one month in advance to ensure the quality of cement so brought to site 
and shall not remove the same without the written permission of the 
Executive Engineer. 

      
       The Contractor shall forthwith remove from the works area any cement 
that the Executive Engineer may disallow for use, on account of failure to 
meet with required Quality and standard. 
 
d) The Contractor will have to construct sheds for storing cement having 

capacity not less than the cement required for 90 days use at appropriate 
locations at the work site. The Executive Engineer or the representatives 
shall have free access to such stores at all times. 

 
e) The Contractors shall further at all times satisfy the Executive Engineer on 

demand, by production of records and books or by submission of returns 
and other proofs as directed that the cement is being used as tests and 
approved by the Executive Engineer for the purpose and the Contractor 
shall at all times, keep his records upto date to enable the Executive 
Engineer to apply such checks as he may desire. 

 
f) Cement which has been unduly long in storage with the Contractor or 

alternatively has deteriorated has due to inadequate storage and thus 
become unfit for use on the work shall be rejected by the department and 
no claims will be entertained.  The Contractor shall forthwith remove from 
the work area, any cement the Executive Engineer may disallow for use on 
work and replace it by cement complying with the relevant Indian 
standards. 

 
vi)  STEEL: 
 

The Contractors shall procure mild steel (M.S.) reinforcement bars, High yield 
strength deformed bars (HYSD) bars, rods and structural steel etc., required 
for the works, only from the main or secondary producers manufacturing steel 
to the prescribed specification of Bureau of Indian Standards or equivalent 
and licensed to affix ISI or their equivalent certifications marks and acceptable 
to the Executive Engineer.  Necessary ISI test certificates are to be produced 
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to Executive Engineer before use on works.  The original bills of procurement 
should be submitted to the Executive Engineer for making payment of the 
item. 

 
  



 

 

 
Tenderer                                                                     75                              Registrar 
                                                                                                             Palamuru University. 

D:\1. Original Desktop\e-Tender\Contruction of Parking Sheds\Car Parking Sheds in Palamuru University..doc 

TECHNICAL SPECIFICATIONS 
 
 

DRAWINGS 
 
 
1.0 DRAWINGS: 

1.1 The plans enclosed with the tender are liable to the altered during execution 
of work as per necessity of site conditions.  The premium quoted by the 
contractor for various items shall hold good for execution of work even with 
altered plans. 

 

1.2 One set of drawings, on the basis of which actual execution of the work is to 
proceed shall be furnished free of cost to the contractor by the Executive 
Engineer / Executive Engineer progressively according to the work program 
submitted by the contractor and accepted by the Executive Engineer / 
Executive Engineer.  Drawings for any particular activity shall be issued to the 
contractor at least 30 days in advance of the scheduled date of the start of the 
activity.  However, no extra claims by the contractor toward any delay in issue 
of drawing or issue of any revision / change to the drawings issued earlier 
shall be admissible.  The Executive Engineer shall intimate the contractor 7 
days in advance regarding any delay to issue of drawings, for any particular 
stage of works.  If work gets effected due to delay to issue of drawings, for 
any particular stage of work the contractor shall be granted extension of time 
in terms of condition 14.7 of tender notice. 

 
1.3 Signed drawings above shall not be deemed to be an order for work unless 

they entered in the agreement or schedule of drawings under proper 
alterations of the contractor and Executive Engineer or unless they have been 
sent of the contractor by the Executive Engineer with a covering letter 
confirming that the drawing in and authority for work in contract. 

 

2.0 DISCREPANCIES: 

2.1 In case of discrepancies between documents the following order of procedure 
shall apply:- 

 
2.1.1 Between the written description of written dimensions in the drawings 

and the corresponding one in the specifications, the latter shall apply. 
 
2.1.2 Figured dimensions shall supersede scaled dimensions.  The drawings 

on a larger scale shall take precedence over those on a smaller scale. 
 
2.1.3 Drawings issued as construction drawings from time to time shall 

supersede tender drawings and also the correspondence drawings 
previously issued. 

 



 

 

 
Tenderer                                                                     76                              Registrar 
                                                                                                             Palamuru University. 

D:\1. Original Desktop\e-Tender\Contruction of Parking Sheds\Car Parking Sheds in Palamuru University..doc 

 
 
 
Note: The contractor should not execute any component of work without 

obtaining the working drawings.  Any work done without drawings shall 
be at the contractor’s responsibility only.    Acceptance for such work 
will be at the discretion of the Executive Engineer. 

 
3.0 SECRECY CLAUSE 

The drawings and specifications made available to the tenderer shall 
exclusively be used on the work and they are retained from passing on each 
plan to any unauthorized hand either in parts or in full under the provisions of 
Section-3 and 5 of the official secrets Act 1923.  Any violation in this regard 
will entail suitable action under appropriate clause or official secret Act 1923. 
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BILL OF QUANTITIES 
 

PREAMBLE 
 

1. The Bill of Quantities shall be read in conjunction with the instructions to 
Tenderers, General and Special conditions of Contract Technical 
Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional and 

are given to provide common basis for tendering. The quantities here given 
are those upon which the lumpsum tender cost of the work is based but they 
are subject to alterations, omissions, deductions or additions as provided for 
in the conditions of this contract and do not necessarily show the actual 
quantities of work to be done.  The basis of payment will be actual quantities 
of work ordered and carried out as measured by the Contractor and verified 
by the Engineer and valued at the estimate rate plus or minus tender 
percentage quoted in the Bill of Quantities where applicable, and otherwise at 
such rates and prices as the Engineer-in-Charge may fix within the terms of 
Contract. 

 
3. The estimate rates in the Bill of Quantities shall, except in so-far as it is 

otherwise provided under the Contract include cost of all constructional 
material, labour, machinery, transportation, erection, maintenance, profit, 
taxes and duties together with all general risks, liabilities and obligations set 
out or implied in the Contract. 

 
4. The plans enclosed with the tender are liable to be altered during execution of 

work as per necessity of site conditions.  The Tender percentage quoted by 
the tenderer shall hold good for execution of work even with altered plans. 

 
5. The whole cost of complying with the provisions of the Contract shall be 

included in the estimated rates for items provided in the Bill of Quantities and 
where no items are provided in the Bill of Quantities, their cost shall be 
deemed to be distributed among the estimate rates entered for the related 
items of work. 

 
6. General directions and descriptions of work and materials are not necessarily 

repeated nor summarised in the Bill of Quantities.  References to the relevant 
sections of the Contract documentation shall be made before entering 
estimate rate against each item in the Bill of Quantities. 

 
7. The method of measurements of completed work for payment shall be in 

accordance with the relevant B.I.S. Codes & A. P. S. Specifications. 
 
8. All items of work are to be executed as per the drawings / specifications 

supplied with the contract documents. 
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If there is any contradiction between the drawings and the text of the 
specifications, the later shall prevail. 

 
9. The Tenderer should inspect and select the quarries of his choice before he 

quotes the tender percentage in the Schedule of Bill of Quantities and satisfy 
himself about the availability of required quantum of materials. 

 
10. Diversion drains should be excavated before completion of the embankments 

and the useful soils should be used in the nearby embankments. 
 
11. The actual mix proportion by weight to be adopted during execution will be got 

designed in the laboratories to suit the grade of concrete and mortar to be 
used.  It will be the responsibility of the contractor to manufacture concrete 
and mortar of required strength. 

 
12. The quantum of measurement for all items of earthwork involving conveyance 

manually or by machinery shall be as assessed by level measurement.  The 
measurements for the embankment will be for the consolidated banks only. 

 
13. Wherever bailing out of water is involved either for excavation or for 

foundations or for constructions, the percentage quoted shall take into 
account the dewatering charges necessary.  No separate payment will be 
made for dewatering.  

 
14. Wherever embankment work is involved, useful soils approved by the 

Engineer-in-Charge from the cutting reaches and diversion drains shall be 
taken and used for forming nearby embankments soils used for constructions 
will be at free of cost. 

 
15. The quoted tender percentage shall also include the work of any kind 

necessary for the due and satisfactory construction, completion and 
maintenance of the works according to the drawings and these specifications 
and further drawings and orders that may be issued by the Engineer-in-
Charge from time to time.  The quoted tender percentage shall include 
compliance by the Contractor with all the general conditions of contract, 
whether specifically mentioned or not in the various clauses of these 
specifications, all materials, machinery, plant, equipment, tools, fuel, water, 
strutting, timbering, transport, offices, stores, workshop staff, labour and the 
provision of proper and sufficient protective works, diversions, temporary 
fencing and lighting.  It shall also include safety of workers, first aid 
equipments suitable accommodation for the staff and workmen, with adequate 
sanitary arrangements, the effecting and maintenance of all insurances, the 
payment of all wages, salaries, fees, royalties / Taxes, duties or other charges 
arising out of the execution of works and the regular clearance of rubbish, 
reinstatement and clearing-up of the site as may be required on completion of 
works safety of the public and protection of the works and adjoining land. The 
work of Building in quality control / assurance shall be deemed to be covered 
in the quoted percentage. 
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16. The Contractor shall ensure that, the quoted tender percentage shall cover all 

stages of work such as setting out, selection of materials, selection of 
construction methods, selection of equipment and plant, deployment of 
personnel and supervisory staff, quality control testing etc.  The work quality 
assurance shall be deemed to be covered in the tender percentage. 

 
17. a)  The special attention of the tenderer is drawn to the conditions in the 

tender notices wherein reference has been made to the Telangana 
Standard Specifications [TSSS] and the Standard preliminary 
specifications containing therein.  These preliminary specifications shall 
apply to the agreement to be entered into between the contractor and 
the Government of Telangana State and shall form an in-separable 
condition of the contract along with the estimate.  All these documents 
taken together shall be deemed to form one contract and shall be 
complimentary to another. 

 
b) The tenderer shall examine, closely the A.P.S.S / MORT&H and also 

the standard preliminary specifications contained therein and sign the 
Executive Engineer’s office copy of the APSS / MORT&H and its 
addenda volume in token of such study before submitting his overall 
tender percentage which shall be for finished work in-situ.  He shall 
also carefully study the drawings and additional specifications and all 
the documents, which form part of the agreement to be entered into by 
the successful tenderer.  The APSS / MORT&H and other documents 
connected with contract such as estimate plans, specifications, can be 
seen on all working days in the Office of the Registrar, Palamuru 
University, Mahabubnagar, Telangana State - 509001. 

 
18. The tenderers attention is directed to requirements for materials under the 

clause ‘materials and workmanship’ in the preliminary specifications of APSS.  
Materials conforming to the Bureau of Indian Standards specifications, APSS 
etc., shall be used on the work and the tenderers shall quote his overall 
tender percentage accordingly. 

 
19. The tenderer has to do his own testing of materials and satisfy himself that 

they conform to the specifications of respective I.S.I. Codes before tendering. 
 
20. The contractor shall himself procure the required construction materials of 

approved quality including the earth for formation of embankment and water 
from quarries / sources of his choice.  All such quarries / sources of materials 
required for the work shall be got approved by the Engineer-in-Charge in 
writing well before their use of the work. 

 
21. The contractor shall himself procure the steel, cement, Bitumen, Blasting 

materials, sand, metal, soils, etc., and such other materials required for the 
work well in advance.  The contractor has to bear the cost of materials for 
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conveyance.  The department will not take any responsibility for fluctuations in 
market in cost of the materials, transportation and for loss of materials etc. 

 
22. Inspection of site and quarries by the tenderer:  Every tenderer is 

expected before quoting his overall tender percentage, to inspect the site of 
proposed work.  He should also inspect the quarries and satisfy himself about 
the quality, and availability of materials.  The best class of materials to be 
obtained from quarries, or other sources shall be used on the work.  In every 
case the materials must comply with the relevant standard specifications.  
Samples of materials as called for in the standard specifications or in this 
tender notice, or as required by the Executive Engineer, in any case, shall be 
submitted for the Executive Engineer’s approval before the supply to site of 
work is begun. 

 
23. The tenderer’s particular attention is drawn to the sections and clauses in the 

A.P. standard specification dealing with 
 

a) Test, inspection and rejection of defective materials and work. 
b) Carriage 
c) Construction plant 
d) Water and lighting 
e) Cleaning up during the progress and for delivery. 
f) Accidents 
g) Delays 
h) Particulars of payments. 

 
The contractor should closely peruse all the specification clauses, which 
govern the overall tender percentage he is tendering. 

 
24. The defect liability period of contract in terms of GO Ms No: 8, T(R&B) Dept. 

dated: 8.1.2003 is twenty four months. 
 
25. The estimate rates for items shown in the Schedule “A” include all 

construction materials.  No escalation in rates will be paid unless specified in 
the tender document.  The tenderer has to quote an overall tender percentage 
considering all the aspects of the tender to complete the finished item of work 
as per the APSS / MORT&H / B.I.S. specifications, the special specifications 
appended, Drawings etc. 

 
26. If there is any contradiction between APSS / MORT&H and B.I.S. 

specifications, listed and detailed technical specifications, the latter shall 
prevail. 

 
27. In case of a job for which specifications are not available with the Schedule or 

in APSS / MORT&H or B.I.S. code and are required to be prescribed, such 
work shall be carried out in accordance with the written instructions of the 
Engineer-in-charge. 
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28. The contractor should use the excavated useful soils and stone for 
construction purpose.  Soils used for construction either for homogeneous 
section in hearting or in casing zone based on the suitability will be at free of 
cost and the cost of stone used for construction purpose will be recovered 
from the contractor’s bill. 

 
The contractor should quote his tender percentage keeping in view of the 
above aspects. 

 
29. Additions and alternations by the Tenderer in the Schedule of quantities will 

disqualify the tender. 
 
30. In the case of discrepancies between the written description of the item in the 

Schedule “A” and the detailed description in the specification of the same 
item, the latter shall be adopted. 

 
31. The Unit rates noted below are those governing payment of extras or 

deductions for omissions according to the conditions or the contract as set-
forth in the preliminary specifications of the A.P. standard specifications and 
other conditions of specification of this contract. 

 
32. It is to be expressly understood that the measured work is to be taken 

according to the actual quantities when in place and finished according to the 
drawings or as may be ordered from time to time by the Executive Engineer 
and the cost calculated by measurement or weight at their respective rates 
without any additional charge for any necessary or contingent works 
connected works connected herewith.  The Percentage Excess or less on 
ECV quoted are for works in situ and complete in every respect. 

 
33. For all items of work in excess of the quantities indicated the rates payable for 

such excess quantities will be tendered rates i.e., estimate rates plus or minus 
tender percentage. 

 
34. For all items of work, intermediate payment will be made provisionally as per 

relevant clause.  Full-accepted agreement rates will be paid only after all the 
items of works are completed. 

 
35. The contractor is bound to execute all supplemental works that are found 

essential incidental and inevitable during execution of main work. 
 
36. The payment of rates for supplement items of work will be regulated as under. 
 

Supplemental items directly deductible from similar items in the original 
agreement. 

 
The rates shall be derived by adding to or subtracting from the agreement rate 
of such similar item the cost of the difference in the quantity of materials 
labour between the new items and similar items in the agreement worked out 
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with reference to the schedule of rates adopted in the sanctioned estimate 
with which the tenders are compared. 

 
a) Similar items but the rates of which cannot be directly deducted from 

the original agreement. 
 
b) Purely new items which do not correspond to any item in the 

agreement. 
 

The rate of all such items shall be estimated rates plus or minus overall tender 
percentage. 

 
37. ENTRUSTMENT OF ADDITIONAL ITEMS. 

a) Where ever additional items not contingent on the main work and outside the 
scope of original agreement are to be entrusted to the original contractor 
dispensing with tenders and if the value of such items exceeds the limits upto 
which the officer is empowered to entrust works initially to contractor without 
calling for tenders approval of next higher authority shall be obtained. 
Entrustment of all such items on nomination shall be rates not exceeding the 
estimate rates. 

 
b) Entrustment of supplement items contingent on the main work will be 

authorised by the officers upto the monetary limits upto which they 
themselves are competent to accept items in the original agreement so long 
as the total amounts upto which they are competent to accept in an original 
agreement rates for such items shall be worked in accordance with the 
procedure prescribed in GO Ms.No.1493 PWD, dated:25.10.1971 and as 
amended in Govt. Memo number 544 cod 72-22 dt:6.7.1973. 

 
c) Entrustment of either the additional supplemental items shall be further 

subject to the provisions under para 176(b) of APWD Code Viz., the items 
shall not be ordered by an officer on his own responsibility if the revised 
estimate or deviation statement providing for the same requires the sanction 
of higher authority. 

 
Note: It may be noted that the term estimate rate used above means the rate in the 

sanctioned estimate with which the tender’s compared or if no such rate is 
available in the estimate the rate derived will be with reference to the 
schedule of rates adopted in the sanctioned estimate with which tenders are 
compared. 
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BILL OF QUANTITIES 
[Part-I ] 

 
Name of work:  Providing Car Parking To Palamuru University Complex  
   Buildings At Mahabubnagar. 

 

 

S.No
Amount 

(Rs.)

1

84 Cum 433.97 Cum 36,453.48           

2

85 Cum 4213.9 Cum 3,58,179.80        

7 Cum 10121 Cum 70,846.51           

80 Cum 12823 Cum 10,25,815.20      

4 Cum 10757 Cum 43,027.76           

4

189 Cum 344.94 Cum 65,193.66           

5

13210 Tons 155 Kg 20,47,550.00      

6

1000 Rm 99.19 Rm 99,190.00           

7

830 Sqm 70 Rm 58,100.00           

8

144 Sqm 249.6 Rm 35,942.40           

9

160 Rm 392.6 Rm 62,816.00           

10

90 Cum 6811.7 Cum 6,13,048.50        

11

0.645 Tons 79323 Tons 51,163.04           

12

144 Sqm 250.98 Rm 36,141.12           

13

88 Cum 201.3 Cum 17,714.40           

14

11210 Kg 37 Kg 4,14,770.00        

15

1071 Sqm 842 Rm 9,01,782.00        

59,37,733.87      

59,37,733.87      

Earth work excavation and depositing on bank (manual means) with initial

lead of 10m and initial lift of 3m in Loamy & Clayey Soils like BC Soils, Red

Earth & Ordinary Gravelly Soils ( SS 20-B) including all operational

incidental labour charges such as shoring, strutting, sheeting, planking and

dewatering including cost of hire charges of T & P, labour charges etc.,

complete for finished item of work excluding seignerage charges and

dewatering charges etc., complete for Foundation of Building.

Principal Amount

ABSTRACT   ESTIMATE

NAME OF THE WORK: PROVIDING PARKING SHEDS AT PALAMURU UNIVERSITY COMPLEX BUILDINGS AT MAHABUBNAGAR TOWN 

AND DISTRICT 

Description of Work Quantity
Rate

 (Rs./Unit)

Supplying and fixing of Roof Accessories medium size: Ridge, Barge, Cap,

Corner Trim, L-Flashing, Down Pipes, Gutter etc., with 0.5mm thick, Width:

0.585, Length: Maximum 2.5 m. Painting to Iron work with two coats of ready

mixed synthetic enamel paint first quality all shades over an existing steel

primer including cost and conveyance of all materials to site, sales & other

taxes, incidental, operational and all labour charges etc., complete for finished

item of work. (APSS No. 1201, 1207 & 1212).in All Floors

Plain Cement Concrete corresponding to M5 grade as per IS 456

equivalent to (1:5:10) proportion nominal mix (cement: fine aggregate:

Coarse aggregate) using,40mm size Hard Blasted Granite (IS383, 1970) metal

from approved quarry including cost and conveyance of all materials like

cement, sand, coarse aggregate, water etc. to site, including sales & other

taxes on all materials, all operational, incidental, and labour charges such as

mixing, laying and ramming concrete in layers in position not exceeding 15cm,

finishing top surface, curing concrete, etc., complete but excluding

seigniorage chargesfor finished item of work for Foundations and Flooring

Bed.

3 Vibrated Reinforced Cement Concrete M 20 Design Mix ( by weigh batching

) using 20mm size (SS5) hard blasted Trap machine crushed graded metal

(Coarse aggregate) from the approved quarry, using a minimum quantity of

380 kgs. of cement per 1 cum of concrete including cost and conveyance of

all materials like cement, fine aggregate (Sand), coarse aggregate, water

etc., to site and cost of all materials including centring using Steel scaffolding

pipes, jack Props, wallers, Foot plates, brackets, steel Centering Plates, etc.,

shuttering, machine mixing, laying concrete, vibrating, lift charges, curing etc

complete but excluding cost of steel and it’s fabrication charges for finished

item of work but excluding seigniorage charges.

FOOTING

CURTAIN WALLS

PEDESTALS

Filling with Gravel by manual means in trenches, sides of foundations and

basement with initial lead in layers not exceeding 15 cm thick, consolidating

each deposited layer by watering and ramming including cost and conveyance

of water to work site and all operational, incidental, labour charges, hire

charges of T & P etc., complete for finished item of work. 

Manufacturing and supplying and fixing of all structural steel works like heavy

steel works like Purlins, Trusses, Stanchions, Base Heavy Beams and Girders

including cost of welding rods, power charges as per approved designs and

drawings including fixing in position, cost conveyance of all materials and

labour charges for finished item of works.

Construction of Sawn joint groove using Diamond studded blades 3 to 5 mm

wide, 25mm completing with Clause 602.6.5 of specification of Roads &

bridges filling the grooves with bitumen hot sealing compound including cost

and conveyance of all materials and labour charges etc., complete for the

finished items of work.

Providing dish (VDF) finished flooring to the CC surface for having good

compaction of CC surface and to have smooth surface of the road including

the cost and conveyance of al the materials, hire charges of dish and fan,

incidental and labour charges etc., complete for finished items of work.

Supplying and fixing of A.C. sheet plain 6 mm thick. Painting to Iron work with

two coats of ready mixed synthetic enamel paint first quality all shades over an

existing steel primer including cost and conveyance of all materials to site,

sales & other taxes, incidental, operational and all labour charges etc.,

complete for finished item of work. (APSS No. 1201, 1207 & 1212).in All

Floors

Vibrated Reinforced Cement Concrete M 20 Design using 20mm & 10 mm

size HBG crushed stone aggregate (Coarse aggregate confirming to Table

1000-1 and fine aggregate conveyance of all materials to site and labour

charges, centring, machine mixing, laying, vibrating, curing etc., including all

other incidental and operational charges pf all T&P etc., complete for finished

item of work as per Approved drawing but excluding cost of steel and its

fabrication charges as per MoRT&H specification 1500, 1600, 1700 & 2704

(4th Revision) and as directed by the Engineer-in-Chief. 

Providing High Yield Strength Deformed (HYSD) steel bars (Fe 500

grade as per IS 1786-1985) of 8mm to 40mm diameters, (TATA, SAIL,

VSP,JSW & Shyam Steel) cutting, bending, to required sizes and shapes

placing in position with cover blocks of approved size and binding wire of

20SWG, forming grills for reinforcement work as per approved designs and

drawings including cost and conveyance of bars from approved sources to site 

of work, including cost and conveyance of binding wire, cover blocks, chairs,

overlaps, spacers, dowels, wastage etc., and all operational, incidental, and

labour charges such as cutting, bending, placing in position, tying etc., and

sales & other taxes,on cost of all materials complete for finished item of work.

Painting to New walls with two coats of Acrylic Emulsion paint of superior

quality of approved brand and shade over base coat of cement primer

exterior grade -II making three coats in all to give an even shade after

thoroughly brushing the surface to remove all loose powdered materials,

including cost and conveyance of all materials, including cost and conveyance

of all materials, cost of brushes, water to site, etc., sales & other taxes, all

operational, incidental and labour charges such as scaffolding charges, lift

charges, curing etc., complete for finished item of work in all floors for  

external Walls in All Floors.

Filling with useful available excavated earth by manual means (excluding

rock) in trenches, sides of foundations and basement with initial lead in layers

not exceeding 15 cm thick, consolidating each deposited layer by watering

and ramming including cost and conveyance of water to work site and all

operational, incidental, labour charges, hire charges of T & P etc., complete

for finished item of work. 

Providing Powder coating as per IS:13871-1993 or colour anodization as per

IS:7088-1973 - on any aluminium or mild steel section.

Roofing will be provided with 0.5mm thick galvanized / pre painted G.I. profiled

sheets fixed to the purlins with 14 size self drilling screws with neoprene

washer. Side laps are stitched with self tapping / drilling screws. End laps are

to be sealed with 25x3 mm Butyl tape. The sheets are provided with anti

capillary grove.
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S.No

Amount 

(Rs.)

8

144 Sqm 249.6 Rm 35,942.40           

9

160 Rm 392.6 Rm 62,816.00           

10

90 Cum 6811.7 Cum 6,13,048.50        

11

0.645 Tons 79323 Tons 51,163.04           

12

144 Sqm 250.98 Rm 36,141.12           

13

88 Cum 201.3 Cum 17,714.40           

14

11210 Kg 37 Kg 4,14,770.00        

15

1071 Sqm 842 Rm 9,01,782.00        

59,37,733.87      

59,37,734.00      Estimated Contract Value

Description of Work Quantity
Rate

 (Rs./Unit)

Supplying and fixing of Roof Accessories medium size: Ridge, Barge, Cap,

Corner Trim, L-Flashing, Down Pipes, Gutter etc., with 0.5mm thick, Width:

0.585, Length: Maximum 2.5 m. Painting to Iron work with two coats of ready

mixed synthetic enamel paint first quality all shades over an existing steel

primer including cost and conveyance of all materials to site, sales & other

taxes, incidental, operational and all labour charges etc., complete for finished

item of work. (APSS No. 1201, 1207 & 1212).in All Floors

Supplying and fixing of A.C. sheet plain 6 mm thick. Painting to Iron work with

two coats of ready mixed synthetic enamel paint first quality all shades over an

existing steel primer including cost and conveyance of all materials to site,

sales & other taxes, incidental, operational and all labour charges etc.,

complete for finished item of work. (APSS No. 1201, 1207 & 1212).in All

Floors

Vibrated Reinforced Cement Concrete M 20 Design using 20mm & 10 mm

size HBG crushed stone aggregate (Coarse aggregate confirming to Table

1000-1 and fine aggregate conveyance of all materials to site and labour

charges, centring, machine mixing, laying, vibrating, curing etc., including all

other incidental and operational charges pf all T&P etc., complete for finished

item of work as per Approved drawing but excluding cost of steel and its

fabrication charges as per MoRT&H specification 1500, 1600, 1700 & 2704

(4th Revision) and as directed by the Engineer-in-Chief. 

Providing High Yield Strength Deformed (HYSD) steel bars (Fe 500

grade as per IS 1786-1985) of 8mm to 40mm diameters, (TATA, SAIL,

VSP,JSW & Shyam Steel) cutting, bending, to required sizes and shapes

placing in position with cover blocks of approved size and binding wire of

20SWG, forming grills for reinforcement work as per approved designs and

drawings including cost and conveyance of bars from approved sources to site 

of work, including cost and conveyance of binding wire, cover blocks, chairs,

overlaps, spacers, dowels, wastage etc., and all operational, incidental, and

labour charges such as cutting, bending, placing in position, tying etc., and

sales & other taxes,on cost of all materials complete for finished item of work.

Painting to New walls with two coats of Acrylic Emulsion paint of superior

quality of approved brand and shade over base coat of cement primer

exterior grade -II making three coats in all to give an even shade after

thoroughly brushing the surface to remove all loose powdered materials,

including cost and conveyance of all materials, including cost and conveyance

of all materials, cost of brushes, water to site, etc., sales & other taxes, all

operational, incidental and labour charges such as scaffolding charges, lift

charges, curing etc., complete for finished item of work in all floors for  

external Walls in All Floors.

Filling with useful available excavated earth by manual means (excluding

rock) in trenches, sides of foundations and basement with initial lead in layers

not exceeding 15 cm thick, consolidating each deposited layer by watering

and ramming including cost and conveyance of water to work site and all

operational, incidental, labour charges, hire charges of T & P etc., complete

for finished item of work. 

Providing Powder coating as per IS:13871-1993 or colour anodization as per

IS:7088-1973 - on any aluminium or mild steel section.

Roofing will be provided with 0.5mm thick galvanized / pre painted G.I. profiled

sheets fixed to the purlins with 14 size self drilling screws with neoprene

washer. Side laps are stitched with self tapping / drilling screws. End laps are

to be sealed with 25x3 mm Butyl tape. The sheets are provided with anti

capillary grove.

TOTAL
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COMMERCIAL BID 

 
Name of work:  Providing Car Parking To Palamuru University Complex  
   Buildings At Mahabubnagar. 

 

 
 
 

 
Estimated contract value : Rupees Fifty Nine Lakhs Thirty Seven Thousand  
(in figures & words)    Seven Hundred and Thirty Four only)    
  
 

I Sri / Smt./ M/s. ……………………………………………………….. do hereby 

express my / our willingness to execute the aforesaid work as per the conditions, 

standards, specifications, rules, regulations, etc., stipulated in the tender documents. 

  
a) At an overall tender percentage of 

…………………….………………………(In figures) 

………………………………………………………………………………….. 

(In words) excess / less over estimated value. 

OR 

b) At estimate value. 

 
 
 

SIGNATURE, NAME OF THE TENDERER / AUTHORISED SIGNATORY 

RATES AS PER COMMON SSR OF 2023-2024 with cement and steel rates of  April -2023 
(2nd Month of 4th Quarter) 

Sl. No. Name of Component Amount  

1 
Providing Parking Sheds at Palamuru 
University Complex Buildings at 
Mahabubnagar Town and District 

59,37,734.00 

 Estimated Contract Value (Excluding GST)>>> 59,37,734.00 


